

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Unit	Delivered, Weeks/Months
1	USTeP Embedded Web-conferencing system <ul style="list-style-type: none"> · Up to 1000 concurrent users · Unlimited presenters/hosts/teachers, users, rooms, and classes under concurrent user limit · 1TB of backed up Cloud recordings · Unlimited webcams per meeting/room* · Up to 100 users per meeting/room · API Integration with USTeP · Dedicated educational Server located in the nearest geographic region (Southeast Asia) · 99.9% SLA Reliability · 24/7 Web Accessibility and Visibility 	12	months	Fifteen (15) calendar days
2	USTP Integrated School Management System Maintenance and Enhancements for PRISMS (Please see TOR)	1	lot	twelve (12) months
3	Prisms Cloud Hosting <ul style="list-style-type: none"> · 1x 36Core 64GB RAM Application Server · 1x 36Core 64GB RAM Database Server · 1TB Storage · 99.9% SLA Reliability · 24/7 Web Accessibility and Visibility USTeP Cloud Hosting <ul style="list-style-type: none"> · 2x 36Core 64GB RAM Application Server · 1x 36Core 64GB RAM Database Server · Clustered Setup/Load Balance · 2TB Cloud Storage · 99.9% SLA Reliability · 24/7 Web Accessibility and Visibility 	7	months	Fifteen (15) calendar days
***** Nothing Follows*****				

huk