University of Science and Technology of Southern Philippines

Alubijid | Balubal | Cagayan de Oro | Claveria | Jasaan | Oroquieta | Panaon | Villanueva

SCOPE OF WORKS

TOTAL
ESTIMATE TOTAL MARK- VALUE VAT TOTAL COST | UNIT COST
ITEM NO. PROGRAM OF WORKS Qry UNIT DIRECT COST ESTIMATE DIRECT COST UP = 5x8 = 5% x (5+9) INgg:TCT =5+11 =12/3
OCM PROFIT %o
1 2 3 4 5 é 7 8 9 10 11 12 13
A. OTHER GENERAL REQUIREMENTS
B.7 Occupational Safety and Health 1.00 ls. |P P P P P
B.5 Project Billboard 2.00 each (P P P P P
B.9 Mobilization and Demobilization 1.00 ls. |P P P P P
B. EARTHWORKS
Chipping/ Removal (Portion only) of
101(11)  |Structural Concrete Slab for Add'l 0.512 cum. [P P P P P
Column
802 Structure Excavation 15.36 cum. (P P P P P
C. PLAIN AND REINFORCED CONCRETE
902(1)al |Reinforcing Steel, Grade 60 749.52 kgs |P P P P P
903(2) Formworks and Scaffolding 40.30 sq.m. |P P P P P
900(1)al |[Structural Concrete, Class A 6.95 cum. |P P P P P
Structural Steel Wide Flange Column
1047(2)c (W14x82) 1,928.00 kgs |P P P P P
Metal Structures Steel Plates (25mm
1047(5) thick steel plate) 392.50 kgs |P P P P P
Metal Structures Steel Plates (25mm
1047(3)a dia. Anchor bolt) 8.00 pcs |P P P P P
10mm thick Solid Polycarbonate Roof
. with complete accessories 1 sl i d i d d
OVER TOTAL P P P P P

Scope of Worhs - Proposed Completion of the One-Storey Project Management Office (PMO) Building at USTP-Alubijid Campus (Phase 2) CY 2023
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