UNIVERSITY OF SCIENCE AND TECHNOLOGY OF SOUTHERN PHILIPPINES
Alubijid | Balubal | Cagayan de Oro | Claveria | Jasaan | Oroquieta | Panaon | Villanueva

OFFICE OF THE BIDS AND AWARDS COMMITTEE I

SCOPE OF WORKS

ITEM NO.	PROGRAM OF WORKS	QTY	UNIT	ESTIMATE DIRECT COST	ESTIMATE DIRECT COST		TOTAL MARK-UP	VALUE = 5x8	VAT = 5% x (5+9)	TOTAL INDIRECT COST	TOTAL COST = 5+11	UNIT COST = 12/3
					OCM	PROFIT	%					
1	2	3	4	5	6	7	8	9	10	11	12	13
A. GENERAL REQUIREMENTS												
A.1.1	Permits and Clearances	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
A.1.1(16)	Operation & Maintenance of Field Office for the Engineer	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
B.9	Mobilization and Demobilization	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
B.7	Occupational Safety and Health	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
B.5	Project Billboard	2.00	each	₱	₱	₱	₱	₱	₱	₱	₱	₱
B. ARCHITECTURAL WORKS												
1014	Prepainted Metal Sheets (0.50m. Rib Type Long Span) Roofing	34.02	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1013(2)a2	Fabricated Metal Roofing Accessories (ridge/fascia/endwall flashing/end cap flashing)	200.53	l.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1046(1)	150mm thk. CHB Non-Load Bearing for Exterior & Interior Wall	932.36	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1027(1)	Cement Plaster Finish 1/2" thk plain cement plastering both faces	1,864.72	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1018(3)b	60cm x 60cm Floor Tiles Semi-Gloss	753.82	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1021(1)c	Plain Cement Floor Finish with Hardener	721.28	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1008(1)	Exterior Glass Window with Aluminum Frame Seamless Type Powdercoated White	355.10	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱

ITEM NO.	PROGRAM OF WORKS	QTY	UNIT	ESTIMATE DIRECT COST	ESTIMATE DIRECT COST		TOTAL MARK-UP	VALUE = 5x8	VAT = 5% x (5+9)	TOTAL INDIRECT COST	TOTAL COST = 5+11	UNIT COST = 12/3
					OCM	PROFIT	%					
1	2	3	4	5	6	7	8	9	10	11	12	13
1051(5)	Metal Works for Stair, Ramp, Hallway Railings, and Latticeworks (2" Stainless Steel 304, 1/4" x 2" Flat Bar, 2" x 4" Rectangular Tube)	634.76	l.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1002(15)	Lavatory (Toppings and Sidings)	19.12	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
C. ELECTRICAL WORKS												
1100(6)	20mmØ - 75mmØ Polyvinyl Chloride (PVC) Pipes	250.00	length	₱	₱	₱	₱	₱	₱	₱	₱	₱
1101(1)b4	8.0mm2 - 22m2 Electric Wire (TW/THHN/THWN2)	1,500.00	m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1100(9)	PVC/RSC/IMC/EMT Conduit Fittings	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1100(10)	Box/Pull Box/Utility Box/Square Box/80mm dia entrance cap/16mm dia x 2.4 ground rod	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1102(1)	Panel board w/ main and branches circuit breakers, and accessories (MCB, MDP, PBA, PBB, PBC, PBA01, SPB, ATS)	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
D. MECHANICAL WORKS												
1200(13)a	Split-Type Air Conditioning Unit with complete accessories (incl. Provisions and Installation)	29.00	set/s	₱	₱	₱	₱	₱	₱	₱	₱	₱
E. PLUMBING WORKS												
1001(1)a5	50mm dia - 150m dia Polyvinyl Chloride (PVC) Pipe, Series 1000	30.00	l.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1002(2)b3	Prolyprophylene Random Copolymer (PPR-C) Pipes, PN20	5.00	pcs.	₱	₱	₱	₱	₱	₱	₱	₱	₱
			TOTAL	₱	₱	₱	₱	₱	₱	₱	₱	₱