UNIVERSITY OF SCIENCE AND TECHNOLOGY OF SOUTHERN PHILIPPINES
Alubijid | Balubal | Cagayan de Oro | Claveria | Jasaan | Oroquieta | Panaon | Villanueva

OFFICE OF THE BIDS AND AWARDS COMMITTEE I

SCOPE OF WORKS

ITEM NO.	PROGRAM OF WORKS	QTY	UNIT	ESTIMATE DIRECT COST	ESTIMATE DIRECT COST		TOTAL MARK-UP	VALUE = 5x8	VAT = 5% x (5+9)	TOTAL INDIRECT COST	TOTAL COST = 5+11	UNIT COST = 12/3
					OCM	PROFIT	%					
1	2	3	4	5	6	7	8	9	10	11	12	13
A. GENERAL REQUIREMENTS												
A.1.1(16)	Operation & Maintenance of Field Office for the Engineer	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
B.9	Mobilization and Demobilization	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
B.7	Occupational Safety and Health	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
B.5	Project Billboard	2.00	each	₱	₱	₱	₱	₱	₱	₱	₱	₱
B. STRUCTURAL WORKS												
101(1)	Removal of Existing Concrete Topping/Structures and Obstructions	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1047(1)	Structural Steel, 5" HSS Pipe Sch. 40	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1047(2)a	Structural Steel, Trusses	5,725.30	kgs.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1047(2)b	Structural Steel, Purlins	5,474.70	kgs.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1047(7)a	Metal Structure Accessories, Anchor Bolts	15.60	kgs.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1047(7)b	Metal Structure Accessories, Sagrods	571.07	kgs.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1048(1)c	Metal Structure Accessories, Steel Plates	127.56	kgs.	₱	₱	₱	₱	₱	₱	₱	₱	₱
C. REPAIR AND MAINTENANCE WORKS												
628	2" Cement Screed w/ Wiremesh & Hardener	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
628(1)a	Waterproofing (Asphalt)	567.00	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱

ITEM NO.	PROGRAM OF WORKS	QTY	UNIT	ESTIMATE DIRECT COST	ESTIMATE DIRECT COST		TOTAL MARK-UP	VALUE = 5x8	VAT = 5% x (5+9)	TOTAL INDIRECT COST	TOTAL COST = 5+11	UNIT COST = 12/3
					OCM	PROFIT	%					
1	2	3	4	5	6	7	8	9	10	11	12	13
628(2)	Structural Concrete Injection and Crack Repair	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
628(3)	Beam Steel Jacketing	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
D. ARCHITECTURAL WORKS												
1016(1)b	Liquid Water Proofing (CEMENTITIOUS)	207.00	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1014	Prepainted Metal Sheets (0.50m. Rib Type Long Span) Roofing	570.00	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1013(2)	Fabricated Metal Roofing Accessories (endwall flashing/end cap flashing)	50.00	l.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1013(2)c	Fabricated Metal Roofing Accessories (Gutter)	85.00	l.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1003(11)a1	Fascia (12 mm thick Fiber Cement on Metal Frames)	24.00	m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1027(1)	Cement Plaster Finish 1/2"thk Plain Cement	240.00	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1032(1)a	Painting Works (masonry/concrete)	240.00	sq.m.	₱	₱	₱	₱	₱	₱	₱	₱	₱
E. PLUMBING WORKS												
1001(1)a5	PVC Pipes Vertical (Branch) and Horizontal	54.00	length	₱	₱	₱	₱	₱	₱	₱	₱	₱
1001(10)	Polyvinyl Chloride (PVC) Fittings, Series 1000	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1001(11)	3/4" Overhead Tanks PVC Pipes Replacement	1.00	l.s.	₱	₱	₱	₱	₱	₱	₱	₱	₱
1017(3)	Gutter/Deck Drain	8.00	sets	₱	₱	₱	₱	₱	₱	₱	₱	₱
1001(5)	Catch Basin	9.00	sets	₱	₱	₱	₱	₱	₱	₱	₱	₱
			TOTAL	₱	₱	₱	₱	₱	₱	₱	₱	₱