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“ University of Science and Technology of Southern Philippines

Alubijid | Balubal | Cagayan de Oro | Claveria | Jasaan | Oroquieta | Panaon| Villanueva

Office of Bids and Awards Committee I

Cagayan de Oro
BAC RESOLUTION NO. 0877-2023

BAC RESOLUTION DECLARING SINGLE CALCULATED AND RESPONSIVE BID (SCRB) AND
RECOMMENDING TO THE BOARD OF REGENTS THE AWARD OF CONTRACT TO JDE CONSTRUCTION
FOR THE PROPOSED CONSTRUCTION OF STUDENT STUDY SHED 3 AT USTP-CDO CAMPUS
CY 2023 IN THE AMOUNT OF P4,313,614.92

WHEREAS, the UNIVERSITY OF SCIENCE AND TECHNOLOGY OF SOUTHERN PHILIPPINES advertised the
Invitation to Bid for the Proposed Construction of Student Study Shed 3 at USTP-CDO Campus CY 2023
in PhilGEPS, University Website, and in conspicuous place at the premises of the University with an
Approved Budget for the Contract (ABC) of FOUR MILLION FOUR HUNDRED NINETY-NINE THOUSAND
NINE HUNDRED NINETY-NINE PESOS AND 91/100 (P4,499,999.91) ONLY;

WHEREAS, in response to the said advertisement, three (3) prospective bidders acquired the bidding
documents, namely: DQT Builders & Supply (DQT), JDE Construction (JDE) and HID Construction (HID);

WHEREAS, on the deadline for submission of bids last November 15, 2023, 01:30 P.M., only JDE submitted
its bid proposal. DQT and HID did not submit any bid proposal;

WHEREAS, the Committee then opened the first envelope of the lone bidder;

WHEREAS, JDE was rated “passed” in the preliminary examination of its legal, technical and financial
documents; '

WHEREAS, the Committee then immediately opened the second envelope of JDE;
WHEREAS, JDE made a bid of P4,313,633.70;
WHEREAS, the Committee considered the bid of JDE for evaluation;

WHEREAS, the Technical Representative and Technical Working Group (TWG) submitted a Technical
Report dated November 20, 2023; ‘

WHEREAS, the Detailed Bid Evaluation was conducted by the Committee, with the assistance of the
TWG, last November 20, 2023, 03:00 P.M. on the bid of JDE. The Committee made an arithmetical
correction in the financial bid of JDE, the amount of bid as read was not the same as calculated;

WHEREAS, the Committee, with the assistance of the TWG, after scrutiny, careful evaluation and
deliberation, found the bid of JDE to be complying and declared the bid of JDE as the Single
Calculated Bid at the amount of P4,313,614.92;

WHEREAS, the Committee conducted an on-site post-qualification of JDE at their branch office in 1st
Floor, One Beacon Building, Upper Carmen, Cagayan de Oro City last November 22, 2023;

WHEREAS, the Committee convened and deliberated the results of their Post Qualification on
November 29, 2023. It was found that all the documents submitted by Engr. Jimmy D. Estoque of JDE
were genuine, authentic and responsive;
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NOW, THEREFORE, the Bids and Awards Committee, hereby RESOLVES, as it is hereby RESOLVED,
to:

a) declare the bid of JDE Construction as the Single Calculated and Responsive Bid (SCRB)

for the Proposed Construction of Student Study Shed 3 at USTP-CDO Campus CY 2023;
and

b) recommend the award of the contract to the said bidder in the total amount of
FOUR MILLION THREE HUNDRED THIRTEEN THOUSAND SIX HUNDRED FOURTEEN PESOS AND
92/100 (P4,313,614.92) ONLY.

RESOLVED this 29" day of November, 2023 at University of Science and Technology of Southern
Philippines, Cagayan/de Oro City.
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