

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Total	Delivered, Weeks/Months
1	<p>Upgrading to Fully Web-based Online Admission and Enrollment System, Perpetual License, 1 Year Support/ Customization, 1 Year Web Hosting, VAT Inclusive (Please see TOR for details)</p> <p>Components and Modules: Self/Auto/Manual Admission and Enrollment Management, Synchronized System-wide and Separate Campus Application Management, Programs, Subjects, Curriculum, Schedules, and Grades Modules, Auto/Manual Advising, Auto/Manual Approval, Reports, CHED Data Export and Reports</p> <p>Security and Playform: Opensourced, secured web-based application with SSL, latest development framework, code optimized, logs, and access management.</p> <p>Inclusion: 1 year Webhosting at Amazon Webservices (AWS), 99.9% SLA Reliability, 24/7 Web Accessibility and Visibility, 1x36 Core 60GB RAM Database Server</p>	1 lot	P10,000,000.00	Thirty (30) calendar days

