

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Unit	Delivered, Weeks/Months
1	<p><b>Internet Connection Leased Line:</b></p> <ul style="list-style-type: none"> <li>- 1.8 Gbps via Fiber Optic Line</li> <li>- Committed Information Rate (CIR) 99.6%</li> <li>- Renewable annually based on the evaluation of Quality of Service(QoS)</li> <li>- ISP is a Tier-One internet Provider</li> <li>- ISP must have an international gateway</li> <li>- Provide Multi-Router Traffic Grapher (MRTG) account</li> <li>- Installation, Support and Submission of Test Reports</li> <li>- Free 20 usable public IPs</li> <li>- Free 10 units of high-density WiFi 6 Access Point with Full Cloud Management by USTP</li> </ul>	12	months	Thirty (30) calendar days
<b>***** Nothing Follows*****</b>				