

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Qty.	Unit	Delivered, Weeks/Months
1	<p>ADDITIONAL INTERNET BANDWIDTH</p> <ul style="list-style-type: none"> • 4 Gbps via Fiber Optic Line • Committed Information Rate (CIR) 99.6% • Renewable Annually based on the evaluation of Quality of Service (QoS) • ISP is a Tier-One Internet Provider • ISP must have an International Gateway • Provide Multi-Router Traffic Graphic (MRTG) • Installation, Support, and Submission of Test Reports • Free 20 Usable Public IPs • Bundled with 3 sets of 100 Mbps Fiber Internet with Landline 	12	months	<p style="text-align: center;">Delivery: Thirty (30) Calendar Days</p> <p style="text-align: center;">Subscription: Twelve (12) Months</p>
***** Nothing Follows*****				

jsale