
Section VI. Schedule ofRequirements
The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date
of delivery to the project site.

Vigne . . Delivered,
Ns, Description Qty. Unit Weeks/Monthsa oe Sixty (60)| | Plyboard 3/4" thk x (W) 4ft. x (L) 8 ft. 110 semis | Culeddar Days

. Sixty (60)2 | Ordinary Plywood 1/2" thk x (W) 4ft. x (L) 8 ft. 50 DES Calendar Days

. ; o a Sixty (60)3 | Ordinary Plywood 1/4" thk x (W) 4ft. x (L) 8 ft. 30 Pes Calendar Days

, Sixty (60)4 | Concrete Nails 1 1/2 20 kg Calendar Days

a | Sixty (60)5 Concrete Nails 2 20 kg Calendar Days

eae , Sixty (60)6 | Finishing Nails #1 1/2 50 kgs Calendar Days

7 FICEM Board 4.5mm thk x 4"x 8" 80 sheets Sixty (60)
Calendar Days

8 | FICEM Board 6mm thk x 4"x 8" 60 sheets Sixty (60)
Calendar Days

— . . Sixty (60)9 | 3/4 X 3/16 Ficem Screw (1000pes/box) 10 box Calendar Days

— ; . Sixty (60)10 | Cutting Disc 4" x .040" x 5/8" (Metal) 100 pes Calendar Days

° = " " K/Q
; Sixty (60)ii | Cutting Disc 4" x .040" x 5/8" (Masonry) 20 pes Calendar Days

; an: Sixty (60)12 | Flat Latex (Premium) Color: White 20 gals. Calendar Days

i3 | Premium Semi-Gloss Latex, Color: White 30 gal Sixty (60)
Calendar Days

14
Door Knob Entrance Lockset Cylindrical 50 sets Sixty (60)
Stainless Finish (Heavy Duty) Calendar Days

j ; Sixty (60)i5 | Sand Paper #36 30 sheets 1 Calendar Days

Sixty (60)16 | Sand Paper #100 100 sheets Calendar Days

Sixty (60)17 | Sand Paper #120 100 sheets Calendar Days
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Sixty (60)18 | Epoxy Reducer 14 gals. Calendar Days

19 | Lacquer Primer 20 gals. ee 5

20 | Lacquer Thinner 15 gals. Scene tes 5

21 | Lacquer Sanding Sealer 10 gals. Calender Day
3

22 | Lacquer Flo 10 gals. a
23 | Acrylic Thinner 5 gals. Calan ar Dey

5

24 | Screw Bit 10 pes Calenie Derg

25 | 1/8" Metal Drill Bit 20 pes. Calendar Days

26 | 9/64" Metal Drill Bit 20 pes. eaten
27 | Clear Gloss Lacquer 10 gals. Calentat Deve

28 | Dead Flat Lacquer 10 gals. Pa ae 5

29 | All Around Elastrometric Water Proofing Sealant 10 liter ete es

30 | Portland Cement 100 bags Calendar Day.
31 | Concrete Epoxy A 35 gals. oe
32 | Concrete Epoxy B 35 gals. Gaewe bere

33 hna (Powder Base, to be mixed with 30 bags Sietntaes

34 | Tile Grout 2kgs/pack 15 pack er ee 3

35 | Expansion Bolt with Shield 3/4 x 2in 100 pes Calendar Days

36 | Silicon Sealant clear 50 tubes mee 4

37 | Acrylic Gap Sealant Paintable 50 tubes cieber
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Sixty (60)38 | Whole Saw for Metal (12mm — 100mm) 1 ser Calendar Days

39 | Hacksaw Blade 10 pes Calehe Dore

40 | Paint Brush 1" 40 pes pies
41 | Paint Brush 2" 50 pes ete bee

42 | Paint Brush 3" 30 pes Balen Dee

43 | Paint Brush 4" 30 pes Catala Devs

44 | Pneumatic Concealed Hinges (Full) 40 pairs ae kee
45 | Pneumatic Concealed Hinges (Half) 30 pairs Calendar Days

46 | Wood Preservative for Termites/Insects 5 gals. Calentier Deve

47 | Elastomeric Waterproofing Paint (Color: White) 20 gals. Oclentor Tere

4g |1"x1"x8" Lumber S48 30 length Gietea
49 | 1"x2"x 8" Lumber S4S 30 length Calenuas Days

50 | 2"x2"x 8" Lumber S4S 40 length Calan ieee

51 | 2"x3"x 8" Lumber S48 40 length Gabntat Deve

52 | Crushed Gravel 3/4 10 cu.m. Gene5

53 | Washed Sand i4 cu.m. aah 3

54 | Deformed Bars 12mm dia. x 6m G33 15 length Cche
55 | Deformed Bars 10mm dia. x 6m G33 15 length Ccieee
56 | #16 Tie Wire 15 kes ae a
57 aeRidge Roll Color White 0.3m x2.4m 30 length Olene tvs
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Sixty (60)58 | GIC Purlins 2in x 3in x 6m x 1.5mm THK 50 length Calendar Days

59 | Pre Painted Roof Color White 12' x 0.4mm thk 80 sheets Suxty (60)
Calendar Days

. Sixty (60)60 | Roofing End Flashing 0.4mm THK x 2.4m 10 length Calendar Days

ae ; oe Sixty (60)61 | Teks Screw Adapter (8mm) 10 pes Coleadar Days

' : a ae Sixty (60)62 | Metal Studs 2in x 3in x 10ft (2" x 3" x 10ft) 80 length Calendar Days

2 =
wn

ee WE moan 2 Sixty (60)63 | Metal Track 2in x 3in x 10ft (2" x 3" x 10ft) 30 length Calendar Days

64 | 60cm x 60cm Granite Tiles White 510 pes Sing (Oe)
Calendar Days

. _AN Sixty (60)65 | Baby Paint Roller 4" Cotton 70 pes Calendar Days

, . Sixty (60)66 | Baby Paint Roller 4" Foam 70 pes Cullehidar Days

‘eter . Sixty (60)67 | Hand Riveter 12 pes Calendar Days

. . . . Sixty (60)68 | Studs Plier Nailless Crimper single 3 pes Calendar Days

a 2 <. = nw Inn = Sat Sixty (60)69 | Loose Pin Hinges 3 1/2" x 3 1/2" x 3mm thk 20 pairs Calendar Days

70 Heavy Duty, Brass, Loose Pin Hinges 3" x 3" x 0 sets Sixty (60)
3mm thk. Calendar Days

7 Heavy duty, Brass, Loose Pin Hinges 4" x 4" x 20 sets Sixty (60)
3mm thk. » Calendar Days

D 600 mm PVC Panel Door (without door jamb, 7 sets Sixty (60)
Color : Chestnut Brown)

© Calendar Days

. a, 1e2! Sixty (60)73 | Blind Revits 1/8 x 1/2 8 box Gelendar Days

Slotted Steel Angle Bar 1 1/2 x 1 1/2 x 8" (Thick Sixty (60)4 1.8mm)
200 ae Calendar Days

Sixty (60)75 | Slotted Steel Angle Bar Bolt & Nut 1500 pcs Calender Days

: Sixty (60)76 | Welding Rod #12 60 kgs Celendar Days

‘ : Sixty (60)77 | Water Plug (1 liter) 50 liter Calendar Days
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78 Welding Glove Sixty (60)
Calendar Days

79 | Gypsum Screw for Wood #1 1/2 1000 pes Calne Dee

80 | Gypsum Screw for Wood #1 1000 pes. Calne Dees

81 | Gypsum Screw for Wood #2 1000 pes Colenuas Doys

82 | Gypsum Screw for Wood #3 3000 pes. Sania bys

83 | Gypsum Screw for Metal #1 1000 pes Coat Devs

84 | Gypsum Screw for Metal #2 1000 pes. Gee Dove

85 | Gypsum Screw for Metal #3 3000 pes. Calendar Days

86 | T-Nails #1 10 box ee ne
87 | Cabinet Handle 50 pes Galena ieee

88 | Masking Tape #1" 40 pes. Colada Drs

89 |Masking Tape #2" 20 pes Salen Dore

90 | Rugby 20 gals. Calendar Days

91 | Glass Cutter 10 pes. Ciee ee
92 | Liquid Tile Adhesive 10 gals. Casadei Dave

93 | Paint Thinner 10 gals. Bande Dore

94 | Masonry Bit Set 1 set Gale Dare

95 | Wood Bit Set i set Gdenie Deve

96 Padlock, 40MM Padlock with Latch Hasp Heavy 10 _ Sixty (60)
Duty Calendar Days

98 | Hardy Screw #1 (Fiber Cement Board Screw 1") 5 boxes Calonhan Days
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Sixty (60)99 | 3/8" x 12" Wooden Dowel Rods 10 pes. Calendar Days

100 | Push/flush Valve 1/2" brass chrome (Urinal) 10 set Caleb Tey
5

101 | Tapelon Tape Seal 3/4 " 60 pes Galea ie Begs

102 | Waterstop Wet and Dry Sealant (200ml) 20 pes eee
103 | Tee 2"O x 2"0 10 pes Gena es
104 | Wye Tee 2"0 x 2"O 10 pes Galetee Dare

105 | PVC Pipe Elbow 3"0 90 deg 10 pes Calern Deve

106 | PVC Pipe Elbow 2"@ 90 deg 20 pes Cane Das

107 | PVC Pipe Elbow 4"@ 90 deg 20 pes Calender Days

108 | PVC Pipe 46 x 3m $1000 20 length Cc stone tes
109 | PVC Pipe 3”@ x 3m $1000 10 length Caleta: Devs

110 | PVC Pipe 2”@ x 3m S100 20 length Ged Don

Water Closet (CS 1316 SF TL 660 x 385 x 705
Sixty (60)111 |mm with Single Flush Trip Lever) with complete 8 sets

accessories, Color: White Calendar Days

112 | PE Connector 3/4 (Male with Thread) 30 pes Calenaas Days

113 | PE Connector 1/2 (Male with Thread) 30 pes Ginnie Die

114 | PE Connector 1/2 (Female with Thread) 30 pes oendepave

115 | PE Connector 3/4 (Female with Thread) 20 pes Gaede Dare

116 | Stainless Faucet Plain Bib 40 pes See Dee

117 | Stainless Flexible Hose 1/2 x 1/2 x 12" 50 pes date Des

118 | Stainless Flexible Hose 1/2 x 1/2 x 18" 50 pes Peek hn
Repair and Maintenance for USTP-CDO Campus (1* Quarter CY 2025)

helo Page 6 of 7

Schedule of Requirements — Proposed Procurement of the Supply and Delivery of Supplies and Materials for Infrastructure



Sixty (60)119 | Gooseneck Lavatory Faucet (short) 30 pes. Calendar Days

120 | Stainless Lavatory Faucet Single Cold 20 pes Caen Drs

121 | Stainless Sink 60cm x 45cm 20 pes. Ccleniler Dave

122 | Angle Valve 1/2 x 1/2 30 pes Calenhar Days

123 | PE Connector Female 20 pes Calenas Doys

124 | Gate Valve 1/2 10 pes Canin Deve

125 | Liquid Declogger Heavy Duty for Sink and Drain 100 liter Gant Dey
5

*xke* Nothing Follows*****
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