

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Qty.	Unit	Delivered, Weeks/Months
1	<p><b>INTERNET CONNECTION BANDWIDTH 1GBPS</b></p> <ul style="list-style-type: none"> <li>- 1 Gbps via Fiber Optic Line</li> <li>- Committed Information Rate (CIR) 99.6%</li> <li>- Renewable Annually based on the evaluation of Quality of Service (QoS)</li> <li>- ISP is a Tier-One Internet Provider</li> <li>- ISP must have an International Gateway</li> <li>- Provide Multi-Router Traffic Graphic (MRTG)</li> <li>- Installation, Support, and Submission of Test Reports</li> <li>- Free 20 Usable Public IPs</li> <li>- Bundled with 8 sets of 100 Mbps Fiber Internet with Landline Telephone</li> </ul>	12	months	<p>Delivery: Thirty (30) Calendar Days</p> <p>Subscription: Twelve (12) Months</p>
2	<p><b>INTERNET CONNECTION BANDWIDTH 500MBPS</b></p> <ul style="list-style-type: none"> <li>- 500 Mbps via Fiber Optic Line</li> <li>- Committed Information Rate (CIR) 99.6%</li> <li>- Renewable Annually based on the evaluation of Quality of Service (QoS)</li> <li>- Provide Multi- Router Traffic Graphic (MRTG)</li> <li>- Installation, Support, and Submission of Test Reports</li> <li>- Free 5 Usable Public IPs</li> <li>- Bundled with 1 Cable Channel and 3 Cable TV</li> </ul>	12	months	<p>Delivery: Thirty (30) Calendar Days</p> <p>Subscription: Twelve (12) Months</p>
<b>***** Nothing Follows*****</b>				