

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Unit	Delivered, Weeks/Months
1	Wide Area Network via Dark Fiber Rental and Internet Connection Sharing for Balubal, Jasaan, Villanueva, Alubijid and Claveria Campuses to CDO Campus as Hub to 6 Campus (with last mile connectivity to RDO from Lourdes Alubijid) NOTE: Please see attached Terms of Reference	12	months	Ninety (90) calendar days
2	Internet Connection, 200 Mbps, CIR/Transmission Rate, Direct Fiber Optic Line, reliability -99%, Contract Period (12Months), Renewable annually based on the evaluation of Quality of Service (QoS), Bundled with atleast 13 Public IPs and 15 Cloud-managed Wi-Fi 6 Access Points, redundant to existing internet connection	12	months	Thirty (30) calendar days
3	Internet (VPN Link for Oroquieta-CDO and Panaon-CDO) @ 200MBPS	12	months	Thirty (30) calendar days
***** Nothing Follows*****				