## Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Unit	Delivered, Weeks/Months
LOT 1	- Electronic Load (P4,851,000.00)			
1	e-Load for SMART/TNT/SUN	1	lot	Thirty (30) calendar days
2	e-Load for GLOBE/TM	1	lot	Thirty (30) calendar days
LOT 2	- Internet Connection (P1,200,000.00)			
3	Internet Subscription (minimum of 300 mbps) with 5 public IP address, CIR 99.6% fiber, leased line	12	months	Thirty (30) calendar days
	***** Nothing F	ollows****		