

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Qty.	Unit	Delivered, Weeks/Months
LOT 1: ICT EQUIPMENT (P1,500,000.00)				
1	<p>BRANDED ALL-IN-ONE COMPUTER</p> <p>27inch FHD 1920x1080 resolution Intel Core i7-13th Gen Processor (P-core up to 5.0 GHz, E-core up to 3.7 GHz, 18 MB Intel Smart Cache, 4 P core/8 E core/16-thread, 28W) 16GB soDIMM DDR4 512 GB M.2 2280 PCI-e Gen4 SSD + 1TB HDD 2.5-inch 5400 RPM/ NVIDIA GeForce MX550 with 2 GB of GDDR6 802.11ax/ac/a/b/g/n, Wi-Fi 6E and Bluetooth 5 Windows 11 Home SL; with USB Mouse, Keyboard and Integrated Built-in Webcam; includes, AVR</p>	20	Set	Sixty (60) calendar days
LOT 2: ROUTING AND SWITCHING EQUIPMENT (P650,000.00)				
2	<p>ROUTING AND SWITCHING EQUIPMENT</p> <p>For CCNA Laboratory; includes: three 4331 routers, three C1000- 24T switches, two 1262 wireless access points, three NIM 2T or six MIN- 1T cards, Console Cable: USB-RJ45 Console Cable - CAB-CON-USB, with 3mtrs CAT6 Patch Cable(30pcs); Serial Cable compatible to Network Interface Module Serial Adapter(6); includes Networking Racks with rack power bar and rack cable management; includes delivery and installation to USTP Alubijid USTP Cisco Academy Partner</p>	1	Set	Ninety (90) calendar days
***** Nothing Follows*****				