

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Qty.	Unit	Delivered, Weeks/Months
<b>LOT 1: ICT EQUIPMENT (P3,240,000.00)</b>				
1.1	<b>BRANDED ALL-IN-ONE COMPUTER</b> 23.8" Display FHD IPS, Integrated Video Card, Intel Processor Core i7-12 gen, 16GB RAM DDR4 3200, 512GB SSD + 1 TB Sata HDD, 1G LAN Port, Wi-Fi 6, Windows 11 Pro OS, Bundle: USB Optical Mouse and Keyboard	54	units	Sixty (60) calendar days
<b>LOT 2: AIR-CONDITIONING UNITS (P280,000.00)</b>				
2.1	<b>BRANDED AIR-CONDITIONER</b> 3.0 TR Floor Mounted Aircon, Inverter, Refrigerant R410A, Ultra High efficiency, Fan Motor, 24hr, timer, Auto swing, anti rust, with electrical wirings, circuit breaker, bolt-on nema 3R wall Bracket, and Base support, with 10 ft. Copper Tube, includes Supply, Delivery, Installation and Commissioning to USTP-Oroquieta Campus	2	units	Sixty (60) calendar days
<b>***** Nothing Follows*****</b>				