Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Qty.	Unit	Delivered, Weeks/Months
LOT 1: AIR-CONDITIONING UNITS (P789,000.00)				
5	**BRANDED AIR-CONDITIONER** 3.0 TR Floor Mounted Aircon, Inverter, Refrigerant R410A, Ultra High efficiency, Fan Motor, 24hr, timer, Auto swing, anti rust, with electrical wirings, circuit breaker, bolt-on NEMA 3R wall Bracket, and Base support, with 10 ft. Copper Tube, includes Supply, Delivery, Installation and Commissioning to USTP-Panaon Campus	6	unit	Ninety (90) calendar days
LOT 2: ICT EQUIPMENT (P725,000.00)				
1	**BRANDED MULTI-FUNCTION PRINTER** A3 Refill Ink Tank Multi-Function Center with Wireless & Ethernet Connectivity, Automatic 2-sided Color Print, ADF - Scan/Copy/Fax.. Professionally Designed for Fast Print Speeds, Low Cost High Resolution Photo Quality with Ultra High Yield Ink Bottles, Wi-Fi Direct, Mobile & USB Print; includes delivery to USTP Panaon, with 3 sets of Ink per Color	3	unit	Sixty (60) calendar days
3	**BRANDED ALL-IN-ONE COMPUTER** 27inch FHD | 1920x1080 resolution | Intel Core i7-13th Gen Processor (P-core up to 5.0 GHz, E-core up to 3.7 GHz, 18 MB Intel Smart Cache, 4 P core/8 E core/16-thread, 28W) | 16GB soDIMM DDR4 | 512 GB M.2 2280 PCI-e Gen4 SSD + 1TB HDD 2.5-inch 5400 RPM/ NVIDIA GeForce MX550 with 2 GB of GDDR6 | 802.11ax/ac/a/b/g/n, Wi-Fi 6E and Bluetooth 5 | Windows 11 Home SL; includes delivery to USTP Panaon, with USB Mouse, Keyboard and Integrated Built-in Webcam	4	unit	Sixty (60) calendar days

Schedule of Requirements - Proposed Procurement of the Supply, Delivery and Installation of Air-Conditioning Units and ICT Equipment for USTP-Panaon Campus (1st Quarter CY 2024)

Page 1 of 2

4	**BRANDED 1U RACKMOUNT SERVER** Intel Xeon E3-2124 Processor, 16GB DDR4 ECC UDIMM, Onboard Broadcom 5720 Dual Port 1Gb LOM, Integrated RAID Controller, 1TB 7.2K RPM (1 x 1TB) SATA 6Gbps 3.5" Hot Plug HDD, 3Yr Next Business Day Onsite Service, Single Power Supply 250W, Rail kit	1	pc	Sixty (60) calendar days
6	**BRANDED DOCUMENT DUPLICATOR** Scan, Print, Create; Packaged With Consumables and Delivery to USTP Panaon Operation Mode: Thermal Master Making, Memory Print B4 Scan, B4 Print Scan Mode: Document Feed Original Type: Sheet, Two in One Image Processing Mode: Text/ Text & Picture/ News Paper/Pencil Original Size (Min/Max) : Min: 90x140mm, Max :297 x 420mm Printing Area (Max): 252 x355mm Paper Size (Min/Max): 90x 140mm, Max:297 x 420mm Master Making Speed: 19s (A4 vertical) Resolution: 300 x 400dpi Print Reproduction Ratio: Reductions: 71%, 81%, 87%, 94%; Enlargement: 100%, 115%, 122%, 141%; Free Zoom: 50-200% (1% increment) Paper Weight(Min/ Max): 40-200gsm Paper Feeding Capacity: 950 Sheets (60gsm) Paper Receiving Capacity: 1,200 sheets (60gsm) Print Speed: Five Steps Variable (55/70/85/105/120/140ppm)	1	pc	Sixty (60) calendar days
LOT 3: ROUTING AND SWITCHING EQUIPMENT (P650,000.00)				
2	**ROUTING AND SWITCHING EQUIPMENT** For CCNA Laboratory; includes: three 4331 routers, three C1000- 24T switches, two 1262 wireless access points, three NIM 2T or six MIN- 1T cards, Console Cable: USB-RJ45 Console Cable - CAB-CON-USB, with 3mtrs CAT6 Patch Cable(30pcs); Serial Cable compatible to Network Interface Module Serial Adapter(6); includes Networking Racks with rack power bar and rack cable management; includes delivery and installation to USTP Panaon, USTP Cisco Academy Partner	1	lot	Sixty (60) calendar days
***** Nothing Follows*****				

Schedule of Requirements - Proposed Procurement of the Supply, Delivery and Installation of Air-Conditioning Units and ICT Equipment for USTP-Panaon Campus (1st Quarter CY 2024)

Page 2 of 2