

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Qty.	Unit	Delivered, Weeks/Months
1	Plyboard 3/4" thk x (W) 4ft. x (L) 8ft.	120	sheets	Sixty (60) calendar days
2	Ordinary Plywood 1/2" thk x (W) 4ft. x (L) 8ft.	50	pcs	Sixty (60) calendar days
3	Ordinary Plywood 1/4" thk x (W) 4ft. x (L) 8ft.	30	pcs	Sixty (60) calendar days
4	Concrete Nails 1 1/2"	20	kg	Sixty (60) calendar days
5	Concrete Nails 2"	20	kg	Sixty (60) calendar days
6	FICEM Board 4.5mm thk x (W) 4ft. x (L) 8ft.	80	sheets	Sixty (60) calendar days
7	FICEM Board 6mm thk x (W) 4ft. x (L) 8ft.	60	sheets	Sixty (60) calendar days
8	3/4" x 3/16" Ficem Screw (1000pcs/box)	10	box	Sixty (60) calendar days
9	Cutting Disc 4" x .040mm x 5/8" (Metal)	100	pcs	Sixty (60) calendar days
10	Cutting Disc 4" x .040mm x 5/8" (Masonry)	20	pcs	Sixty (60) calendar days
11	Flat Latex (Premium) Color: White (see attached sample)	20	gals	Sixty (60) calendar days
12	Flat Latex (Premium) Color: Light Gray (see attached sample)	10	gals	Sixty (60) calendar days
13	Premium Semi-Gloss Latex (Color: Royal Blue)	10	gals	Sixty (60) calendar days
14	Premium Semi-Gloss Latex (Color: Golden Yellow)	10	gals.	Sixty (60) calendar days
15	Door Knob Entrance Lockset Cylindrical Stainless Finish (Heavy Duty)	50	sets	Sixty (60) calendar days
16	Sand Paper #36	30	sheets	Sixty (60) calendar days
17	Sand Paper #100	100	sheets	Sixty (60) calendar days
18	Sand Paper #120	60	sheets	Sixty (60) calendar days
19	Epoxy Reducer	14	gals	Sixty (60) calendar days

hck

20	Lacquer Primer	10	gals	Sixty (60) calendar days
21	Lacquer Thinner	10	gals	Sixty (60) calendar days
22	Lacquer Sanding Sealer	10	gals	Sixty (60) calendar days
23	Lacquer Flo	10	gals	Sixty (60) calendar days
24	Screw Bit	10	pcs	Sixty (60) calendar days
25	1/8" Metal Drill Bit	20	pcs	Sixty (60) calendar days
26	9/64" Metal Drill Bit	20	pcs	Sixty (60) calendar days
27	Clear Gloss Lacquer Thinner	10	gals	Sixty (60) calendar days
28	Dead Flat Lacquer Thinner	10	gals	Sixty (60) calendar days
29	All Around Sealant (VulcaSeal or any Equivalent)	10	liter	Sixty (60) calendar days
30	Portland Cement	100	bags	Sixty (60) calendar days
31	Concrete Epoxy A	50	gals	Sixty (60) calendar days
32	Concrete Epoxy B	50	gals	Sixty (60) calendar days
33	Tile Adhesive	30	bags	Sixty (60) calendar days
34	Tile Grout 2kgs/pack	15	pack	Sixty (60) calendar days
35	Expansion Bolt with Shield 3/4" x 2"	100	pcs	Sixty (60) calendar days
36	Silicon Sealant Clear	50	tubes	Sixty (60) calendar days
37	Acrylic Gap Sealant Paintable	50	tubes	Sixty (60) calendar days
38	Hole saw for wood (12mm - 100mm)	1	set	Sixty (60) calendar days
39	Hole saw for metal (12mm - 100mm)	1	set	Sixty (60) calendar days
40	Hacksaw Blade	10	pcs	Sixty (60) calendar days
41	Paint Brush 1"	40	pcs	Sixty (60) calendar days
42	Paint Brush 2"	50	pcs	Sixty (60) calendar days
43	Paint Brush 3"	20	pcs	Sixty (60) calendar days

hicle

2

44	Paint Brush 4"	20	pcs.	Sixty (60) calendar days
45	Pneumatic Concealed Hinges (Full)	20	pairs	Sixty (60) calendar days
46	Pneumatic Concealed Hinges (Half)	20	pairs	Sixty (60) calendar days
47	Solignum Wood Preservative	5	gals	Sixty (60) calendar days
48	Elastomeric Waterproofing Paint (Color: White)	20	gals	Sixty (60) calendar days
49	1" x 1" x 8ft. Lumber S4S	30	length	Sixty (60) calendar days
50	1" x 2" x 8ft. Lumber S4S	30	length	Sixty (60) calendar days
51	2" x 2" x 8ft. Lumber S4S	40	length	Sixty (60) calendar days
52	2" x 3" x 8ft. Lumber S4S	40	length	Sixty (60) calendar days
53	Crushed Gravel 3/4"	10	cu.m.	Sixty (60) calendar days
54	Washed Sand	14	cu.m.	Sixty (60) calendar days
55	Deformed Bars 12mm dia. x 6m, G33	15	length	Sixty (60) calendar days
56	Deformed Bars 10mm dia. x 6m, G33	15	length	Sixty (60) calendar days
57	#16 Tie Wire	15	kgs	Sixty (60) calendar days
58	Pre Painted Ridge Roll, Color: White 0.3m x 2.4m x 0.5mm thk.	30	length	Sixty (60) calendar days
59	GI, C - Purlins 2in x 3in x 6m x 1.5mm THK	50	length	Sixty (60) calendar days
60	Pre Painted Roof Color White 12" x 0.4mm thk	80	sheets	Sixty (60) calendar days
61	Roofing End Flashing 0.4mm THK x 2.4m	10	length	Sixty (60) calendar days
62	Teks Screw Adapter (8mm)	10	pcs	Sixty (60) calendar days
63	Teks Screw Adapter (10mm)	10	pcs	Sixty (60) calendar days
64	Metal Studs 2in x 3in x 10ft.	80	length	Sixty (60) calendar days
65	Metal Track 2in x 3in x 10ft.	30	length	Sixty (60) calendar days
66	Metal Furring Single	50	length	Sixty (60) calendar days
67	60cm x 60cm Granite Tiles, Color: White (see attached sample)	700	pcs	Sixty (60) calendar days

Schedule of Requirements – Proposed Procurement of the Supply and Delivery of Supplies and Materials for Infrastructure Repair and Maintenance for USTP-CDO Campus (1st Quarter CY 2024)

Handwritten signature

Handwritten mark

68	Baby Paint Roller 4" Cotton	10	pcs	Sixty (60) calendar days
69	Baby Paint Roller 4" Foam	10	pcs	Sixty (60) calendar days
70	Hand Riveter	2	pcs	Sixty (60) calendar days
71	Studs Plier Nailless Crimper (Single)	3	pcs	Sixty (60) calendar days
72	Loose Pin Hinges 3 1/2" x 3 1/2", 3mm thk.	10	pairs	Sixty (60) calendar days
73	600mm PVC Panel Door (without door jamb, Color: Chestnut Brown)	2	sets	Sixty (60) calendar days
74	Blind Revits 1/8" x 1/2"	10	box	Sixty (60) calendar days
75	Slotted Steel Angle Bar 1 1/2" x 1 1/2" x 8ft (Thick 1.8mm)	200	length	Sixty (60) calendar days
76	Slotted Steel Angle Bar Bolt & Nut	2000	pcs	Sixty (60) calendar days
77	Welding Rod #12	60	kgs	Sixty (60) calendar days
78	Water Plug (1 Liter)	50	liter	Sixty (60) calendar days
79	Welding Gloves	3	pairs	Sixty (60) calendar days
80	Push/Flush Valve 1/2" Brass Chrome (Urinal)	10	set	Sixty (60) calendar days
81	Teflon Tape 3/4"	60	pcs	Sixty (60) calendar days
82	Waterstop Wet and Dry Sealant (200ml)	20	pcs	Sixty (60) calendar days
83	Tee 2"Ø x 2"Ø	10	pcs	Sixty (60) calendar days
84	Wye Tee 2"Ø x 2"Ø	10	pcs	Sixty (60) calendar days
85	PVC Pipe Elbow 3"Ø, 90°	10	pcs	Sixty (60) calendar days
86	PVC Pipe Elbow 2"Ø, 90°	20	pcs	Sixty (60) calendar days
87	PVC Pipe Elbow 4"Ø, 90°	20	pcs	Sixty (60) calendar days
88	PVC Pipe 4"Ø x 3m S1000	20	length	Sixty (60) calendar days
89	PVC Pipe 3"Ø x 3m S1000	10	length	Sixty (60) calendar days
90	PVC Pipe 2"Ø x 3m S100	20	length	Sixty (60) calendar days

91	Water Closet (660mm x 385mm x 705mm with Single Flush Trip Lever) with complete accessories - Royal Tern or Any Equivalent, Color: White	10	sets	Sixty (60) calendar days
92	PE Connector 3/4" (Male with Thread)	30	pcs	Sixty (60) calendar days
93	PE Connector 1/2" (Male with Thread)	30	pcs	Sixty (60) calendar days
94	PE Connector 1/2" (Female with Thread)	30	pcs	Sixty (60) calendar days
95	Stainless Faucet Plain Bib	50	pcs	Sixty (60) calendar days
96	Stainless Flexible Hose 1/2" x 1/2" x 12"	50	pcs	Sixty (60) calendar days
97	Stainless Flexible Hose 1/2" x 1/2" x 18"	50	pcs	Sixty (60) calendar days
98	Gooseneck Lavatory Faucet (short)	30	pcs	Sixty (60) calendar days
99	Stainless Lavatory Faucet Single Cold	20	pcs	Sixty (60) calendar days
100	Eslon Blue Coupling 1/2"	10	pcs	Sixty (60) calendar days
101	GI Nipple 1/2" x 2"	20	pcs	Sixty (60) calendar days
102	Gi tee 1/2" x 1/2"	10	pcs	Sixty (60) calendar days
103	Stainless Sink 60cm x 45cm	20	pcs	Sixty (60) calendar days
104	Angle Valve 1/2" x 1/2"	30	pcs	Sixty (60) calendar days
***** Nothing Follows*****				

Handwritten signature