

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit</b>	<b>Delivered, Weeks/Months</b>
1	1/2" Ordinary Faucet Plain Bibb	40	pcs.	Sixty (60) calendar days
2	Angle Valve 1/2" x 1/2"	75	pcs.	Sixty (60) calendar days
3	Flexible Hose 1/2" x 1/2" x 12ft	40	pcs.	Sixty (60) calendar days
4	Flexible Hose 1/2" x 1/2" x 18ft	40	pcs.	Sixty (60) calendar days
5	Lavatory Faucet	50	pcs.	Sixty (60) calendar days
6	Goose Neck Faucet Single Cold	30	pcs.	Sixty (60) calendar days
7	Declogger solution (Industrial) 1 liter per bottle	150	bottle	Sixty (60) calendar days
8	G.I Straight Elbow 1/2" x 90°	30	pcs.	Sixty (60) calendar days
9	Eslon Blue Pipe 1/2"	30	length	Sixty (60) calendar days
10	Eslon Blue Elbow 90° Plain 1/2"	30	pcs.	Sixty (60) calendar days
11	Eslon Blue Elbow 90° with Threaded 1/2"	30	pcs.	Sixty (60) calendar days
12	Eslon Blue Male Adaptor 1/2"	30	pcs.	Sixty (60) calendar days
13	Eslon Blue Female Adaptor 1/2"	30	pcs.	Sixty (60) calendar days
14	Urinal Push Valve 1/2" Button Type Manual Delay Automatic Shutoff	50	pcs.	Sixty (60) calendar days
15	Teflon Tape 3/4"	50	rolls	Sixty (60) calendar days
16	PVC Solvent 100cc	10	can	Sixty (60) calendar days
17	Polyethelyne (PE) Coupling 1/2in ISO	20	pcs.	Sixty (60) calendar days
18	Polyethelyne (PE) Coupling 3/4in ISO	20	pcs.	Sixty (60) calendar days
19	Polyethelyne (PE) Elbow Corrector 1/2" x 90°	20	pcs	Sixty (60) calendar days

hole

9

20	Polyethelyne (PE) Elbow Corrector ¾" x 90°	20	pcs.	Sixty (60) calendar days
21	Polyethelyne (PE) Tee ½"	20	pcs.	Sixty (60) calendar days
22	Polyethelyne (PE) Tee ¾"	20	pcs.	Sixty (60) calendar days
23	Polyethelyne (PE) Male Adapter Threaded ½"	15	pcs.	Sixty (60) calendar days
24	Polyethelyne (PE) Female Adapter Threaded ½"	10	pcs.	Sixty (60) calendar days
25	Male Adapter Threaded ¾"	10	pcs.	Sixty (60) calendar days
26	Female Adapter Threaded ¾"	10	pcs.	Sixty (60) calendar days
27	WaterStop Sealant (WET & DRY), 200ml	20	can	Sixty (60) calendar days
28	Turkey Plier (Wrench) 10"	1	pc.	Sixty (60) calendar days
29	Mechanical Plier 10"	2	pcs.	Sixty (60) calendar days
30	Plastic Pipe Cutter	1	pc.	Sixty (60) calendar days
31	Lavatory P-Trap	50	pcs.	Sixty (60) calendar days
32	Flat Latex (Gentle touch)	40	gallon	Sixty (60) calendar days
33	Semi-Gloss Latex (Ceramic White)	40	gallon	Sixty (60) calendar days
34	Quick Dry Enamel Paint (Color super gloss white)	15	gallon	Sixty (60) calendar days
35	Quick Dry Enamel Paint (Color chocolate brown)	8	gallon	Sixty (60) calendar days
36	Quick Dry Enamel Paint (Color Black see sample)	10	gallon	Sixty (60) calendar days
37	Epoxy Enamel Paint (Color white see sample)	10	gallon	Sixty (60) calendar days
38	Traffic Enamel Paint (Color Yellow)	10	gallon	Sixty (60) calendar days
39	Traffic Enamel Paint (Color Black)	10	gallon	Sixty (60) calendar days
40	Traffic Enamel Paint (Color White)	10	gallon	Sixty (60) calendar days
41	Paint Thinner	15	gallon	Sixty (60) calendar days

*hde*

*4*

42	Lacquer Thinner	10	gallon	Sixty (60) calendar days
43	Lacquer Primer	10	gallon	Sixty (60) calendar days
44	Concrete Primer sealer	3	gallon	Sixty (60) calendar days
45	Acrytex Primer (white)	12	gallon	Sixty (60) calendar days
46	Acrytex Cast	12	gallon	Sixty (60) calendar days
47	Acrytex Reducer	12	gallon	Sixty (60) calendar days
48	Concrete Epoxy A&B	20	gallon	Sixty (60) calendar days
49	Lacquer Sanding Sealer	10	gallon	Sixty (60) calendar days
50	Wood Stain Oil (mahugani)	10	ltr.	Sixty (60) calendar days
51	1/4 L Oil Tinting color Red	10	pcs	Sixty (60) calendar days
52	1/4 L Oil Tinting color hansa Yellow	10	pcs	Sixty (60) calendar days
53	1/4 L Oil Tinting color Brown	10	pcs	Sixty (60) calendar days
54	1/4 L Oil Tinting color Black	10	pcs	Sixty (60) calendar days
55	1/4 L Oil Tinting color Thalo Green	10	pcs	Sixty (60) calendar days
56	1/4 L Oil Tinting color Thalo Blue	10	pcs	Sixty (60) calendar days
57	Marine Epoxy	5	gallon	Sixty (60) calendar days
58	Body Filler with hardener	6	gallon	Sixty (60) calendar days
59	Flexible cementitious Waterproofing (5kg)	20	pcs	Sixty (60) calendar days
60	Metal Primer Red Oxide	5	gallon	Sixty (60) calendar days
61	Rust Converter	10	gallon	Sixty (60) calendar days
62	Blind Revits	3	box	Sixty (60) calendar days
63	Stainless steel welding rod	20	kg.	Sixty (60) calendar days
64	Welding Rod 6011	60	kg.	Sixty (60) calendar days
65	Welding Rod 6012	60	kg.	Sixty (60) calendar days

66	Welding Electrode Handle	2	pcs	Sixty (60) calendar days
67	Elastometric Sealant	12	ltr.	Sixty (60) calendar days
68	Wood Glue	10	kg.	Sixty (60) calendar days
69	Waste Rug	5	kg.	Sixty (60) calendar days
70	Waste Cotton	5	kg.	Sixty (60) calendar days
71	#7" Paint Roller cotton	30	pcs.	Sixty (60) calendar days
72	#4" Paint Roller, Cotton	30	pcs.	Sixty (60) calendar days
73	#4" Foam Roller	15	pcs.	Sixty (60) calendar days
74	#4" Paint Brush	10	pcs.	Sixty (60) calendar days
75	#2" Paint Brush	10	pcs.	Sixty (60) calendar days
76	#1" Paint Brush	10	pcs.	Sixty (60) calendar days
77	CW Nails #4"	50	kg.	Sixty (60) calendar days
78	CW Nails #3"	20	kg.	Sixty (60) calendar days
79	CW Nails #2"	25	kg.	Sixty (60) calendar days
80	Finishing Nails #2 ½"	50	kg.	Sixty (60) calendar days
81	Finishing Nails #2"	50	kg.	Sixty (60) calendar days
82	Drawer Lock	15	set	Sixty (60) calendar days
83	Concrete Nails #3"	10	kg.	Sixty (60) calendar days
84	Concrete Nails #2"	10	kg.	Sixty (60) calendar days
85	Clear Wood Preservative Fluids	3	gallon	Sixty (60) calendar days
86	Tile Grout	10	pack	Sixty (60) calendar days
87	Hardi Screw 1/8" x ¾"	2000	pcs	Sixty (60) calendar days
88	Wood Screw 1/8" x 2"	3	kg.	Sixty (60) calendar days
89	Metal Screw 2½" (Black)	3	box	Sixty (60) calendar days

*jk*

*9*

90	Ficem Board - 4.5mm	40	Sheet	Sixty (60) calendar days
91	Ficem Board - 6mm	10	Sheet	Sixty (60) calendar days
92	¾" Marine Plywood	120	Sheet	Sixty (60) calendar days
93	½" Marine Plywood	40	Sheet	Sixty (60) calendar days
94	Metal Studs 2" x 3" x 10ft	200	length	Sixty (60) calendar days
95	Metal Tracks 2" x 3" x 10ft	200	length	Sixty (60) calendar days
96	Lumber S4S 2" x 2" x 10ft	30	length	Sixty (60) calendar days
97	Lumber S4S 2" x 3" x 10ft	40	length	Sixty (60) calendar days
98	Lumber S4S 1" x 2" x 10ft	30	length	Sixty (60) calendar days
99	Cutting Disc 4"	80	pcs.	Sixty (60) calendar days
100	Cut-off Wheel Disc 14"	3	pcs.	Sixty (60) calendar days
101	Diamond Cutter 4"	1	pcs.	Sixty (60) calendar days
102	Cement	100	bag	Sixty (60) calendar days
103	Skimcoat	5	bag	Sixty (60) calendar days
104	Concealed Hinges - Half	30	pc.	Sixty (60) calendar days
105	Loose Pin Hinges	15	pair	Sixty (60) calendar days
106	Drill Bit 3/16"	5	pc.	Sixty (60) calendar days
107	Masonry Bit 1 set	2	set	Sixty (60) calendar days
108	Contact Cement	6	gallon	Sixty (60) calendar days
109	Hand Riveter	2	pcs	Sixty (60) calendar days
110	Door Knob heavy duty cylinder type	32	pcs	Sixty (60) calendar days
111	Door Knob heavy duty lever type	30	pcs	Sixty (60) calendar days
112	Dead Bolt	20	pcs.	Sixty (60) calendar days
113	Hole Saw	1	set	Sixty (60) calendar days

114	Sand Paper #80 A4 sized	80	pcs.	Sixty (60) calendar days
115	Sand Paper #120 A4 sized	80	pcs.	Sixty (60) calendar days
116	Sand Paper #240 A4 sized	40	pcs.	Sixty (60) calendar days
117	Formica white	20	sheet	Sixty (60) calendar days
118	Drill Bit 1/8"	40	pcs	Sixty (60) calendar days
119	Cabinet Handle	40	pcs	Sixty (60) calendar days
120	Roller Guide 13"	20	pair	Sixty (60) calendar days
121	Carrying Channel	150	length	Sixty (60) calendar days
122	Double Metal Furring	300	length	Sixty (60) calendar days
123	Masking Tape 2"	20	roll	Sixty (60) calendar days
124	Masking Tape #1"	50	roll	Sixty (60) calendar days
125	Electrode Holder	2	pc.	Sixty (60) calendar days
126	Grinding Stone	2	pc.	Sixty (60) calendar days
127	Welding Gloves	2	pair	Sixty (60) calendar days
128	Silicon Sealant Clear	25	tube	Sixty (60) calendar days
129	Tekscrew 2"	1000	pc.	Sixty (60) calendar days
130	Paint Tinting Color Latex (Color: Hansa Yellow)	5	gallon	Sixty (60) calendar days
131	Paint Tinting Color Latex (Color:Burnt Umber)	5	gallon	Sixty (60) calendar days
132	Paint Tinting Color Latex (Color: Raw Sienna)	5	gallon	Sixty (60) calendar days
133	Paint Tinting Color Latex (Color: Thalo Blue)	5	gallon	Sixty (60) calendar days
134	Paint Tinting Color Latex (Color: Thalo Green)	5	gallon	Sixty (60) calendar days
135	Paint Tinting Color Latex (Color: Lamp Black)	5	gallon	Sixty (60) calendar days

*Job*

4

136	Expansion bolt and shield 5/16" x 1 1/2"	100	set	Sixty (60) calendar days
137	3 1/4" Planer Blade	6	pcs	Sixty (60) calendar days
138	Jigsaw Blade	15	pcs	Sixty (60) calendar days
139	Rubber gloves / Cotton gloves (HEAVYDUTY) for construction	30	pair	Sixty (60) calendar days
140	Carbon Brush (see sample)	4	pcs	Sixty (60) calendar days
141	Black Metal Screw 3/4" , 1 1/2"	4000	pcs	Sixty (60) calendar days
142	C-Purlins, 2" x 6" x 2.0mm	16	length	Sixty (60) calendar days
143	C-Purlins, 2" x 3" x 2.0mm	16	length	Sixty (60) calendar days
144	Steel Hollow Square tube 2"x2" x 2mm	20	length	Sixty (60) calendar days
145	Deformed Steel Bar - 10mm	30	length	Sixty (60) calendar days
146	Deformed Steel Bar - 12mm	30	length	Sixty (60) calendar days
147	Tile Adhesive	20	bag	Sixty (60) calendar days
148	Paver Blocks	3700	pc.	Sixty (60) calendar days
149	Wash Sand	20	cu.m.	Sixty (60) calendar days
150	3/4" Crush Gravel	5	cu.m.	Sixty (60) calendar days
151	Glass cutter	2	pc.	Sixty (60) calendar days
<b>***** Nothing Follows*****</b>				

*pk*