

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

<b>Item No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit</b>	<b>Delivered, Weeks/Months</b>
1	#16 Tie Wire	30	kg	Thirty (30) calendar days
2	1" x 1" x 10' Wood Lumber S4S	25	length	Thirty (30) calendar days
3	1" x 2" x 10' Wood Lumber S4S	60	length	Thirty (30) calendar days
4	1/8" Metal Drill Bit	6	pc	Thirty (30) calendar days
5	18"x18"x 2mm thick Vinyl	270	pc	Thirty (30) calendar days
6	2" x 2" x 10' Wood Lumber S4S	25	length	Thirty (30) calendar days
7	2" x 3" x 10' Wood Lumber S4S	25	length	Thirty (30) calendar days
8	3" Umbrella Nails	10	kg	Thirty (30) calendar days
9	3/4 X 3/16 METAL SCREW (1000pcs/box)	2	box	Thirty (30) calendar days
10	40MM Padlock with Latch Hasp heavy duty	12	set	Thirty (30) calendar days
11	60cm x 60cm Granite Tiles (See sample) for Various Building	300	pcs	Thirty (30) calendar days
12	80cm x 2.1m Wood Panel Door (See drawing)	6	set	Thirty (30) calendar days
13	9/64" Metal Drill Bit	6	pcs	Thirty (30) calendar days
14	90cm x 2.1m Wood Panel Door (See drawing)	6	set	Thirty (30) calendar days
15	Acrylic Flooring Adhesive (Powerbond) 5kgs	12	gallon	Thirty (30) calendar days
16	Acrylic Waterproofer & Sealer	15	ltr	Thirty (30) calendar days
17	Acrytex Cast	12	gallon	Thirty (30) calendar days
18	Acrytex Primer	12	gallon	Thirty (30) calendar days
19	Acrytex Reducer	12	gallon	Thirty (30) calendar days
20	All around Sealant (VulcaSeal or any Equivalent)	12	ltr	Thirty (30) calendar days

*Schedule of Requirements - Re-bidding of the Proposed Procurement for the Supply and Delivery of Supplies and Materials for Infrastructure Repair and Maintenance for USTP-CDO (1<sup>st</sup> Quarter 2022)*

*File*

21	Angle Valve 1/2 x 1/2	5	pcs	Thirty (30) calendar days
22	Aviation (Tin) Snips STRAIGHT 10" Heavy Duty cuts upto Gauge 23	1	pair	Thirty (30) calendar days
23	Baby Paint Roller 4" Cotton with pan	12	pcs	Thirty (30) calendar days
24	Baby Paint Roller 4" Foam with pan	12	pcs	Thirty (30) calendar days
25	Blind Revits 1/8 x 1/2	3	box	Thirty (30) calendar days
26	Body Filler with Hardener	12	gallon	Thirty (30) calendar days
27	Brass Gate Valve 1/2in	5	pcs	Thirty (30) calendar days
28	Brass Gate Valve 2in	1	pcs	Thirty (30) calendar days
29	Brass Gate Valve 3/4in	5	pcs	Thirty (30) calendar days
30	Carrying Channel 12mm x 38mm x 5m x 0.5mmTHK GA 25	150	length	Thirty (30) calendar days
31	Caution Tape (Yellow) 3in	3	roll	Thirty (30) calendar days
32	Chainsaw Chain 11.5in (See sample) Heavy duty	1	pc	Thirty (30) calendar days
33	Concealed Hinges Boring Bit (35mm)	1	pc	Thirty (30) calendar days
34	Concrete Epoxy A-B High - Low Viscosity	10	gallon	Thirty (30) calendar days
35	Concrete Nails 3"	10	kg	Thirty (30) calendar days
36	Concrete Nails 4"	10	kg	Thirty (30) calendar days
37	Concrete Primer. White	3	gallon	Thirty (30) calendar days
38	Contact Cement Rugby	10	gallon	Thirty (30) calendar days
39	Crushed Gravel 3/4	5	cu. m.	Thirty (30) calendar days
40	Cut-Off Wheel Blade 14"	1	pcs	Thirty (30) calendar days
41	Cutting Disc 14" x .040" x 5/8"	4	pcs	Thirty (30) calendar days
42	Cutting Disc 4" x .040" x 5/8"	4	pcs	Thirty (30) calendar days
43	CW Nails # 2	25	kg	Thirty (30) calendar days
44	CW Nails # 3	50	kg	Thirty (30) calendar days

*Mele*



45	CW Nails # 4	100	kg	Thirty (30) calendar days
46	Deformed Bars 10mm dia. x 6m G33	75	length	Thirty (30) calendar days
47	Deformed Bars 12mm dia. x 6m G33	30	length	Thirty (30) calendar days
48	Diamond Cutter #4 (wet/dry, 4"/105 x 20/2.0mm)	1	pcs	Thirty (30) calendar days
49	Door Deadbolt set	8	pcs	Thirty (30) calendar days
50	Door Jamb 2in x 6in x 1.0m Good Lumber S4S	12	set	Thirty (30) calendar days
51	Door Knob Entrance Lockset Cylindrical Stainless Finish (Heavy Duty)	20	set	Thirty (30) calendar days
52	Double Furring 19mm x 50mm x 5m x 0.5mmTHK GA 25	303	length	Thirty (30) calendar days
53	Drawer Slide Guide 16in Heavy Duty 1pair per set	15	set	Thirty (30) calendar days
54	Drawer Slide Guide 18in Heavy Duty 1pair per set	10	set	Thirty (30) calendar days
55	Duct Tape High Quality 3in	6	roll	Thirty (30) calendar days
56	Elastomeric Waterproofing Paint (Color: White)	10	gallon	Thirty (30) calendar days
57	Electrode Holder 300 Amp Heavy Duty	1	pc	Thirty (30) calendar days
58	Electrode Holder 500 Amp Heavy Duty	1	pc	Thirty (30) calendar days
59	EPOXY ENAMEL PAINT Color: Brown	10	gallon	Thirty (30) calendar days
60	EPOXY PRIMER REDUCER	5	gallon	Thirty (30) calendar days
61	EPOXY PRIMER, BLACK	5	gallon	Thirty (30) calendar days
62	EPOXY PRIMER, WHITE	15	gallon	Thirty (30) calendar days
63	Eslon Blue coupling 1/2	20	pcs	Thirty (30) calendar days
64	Eslon Blue coupling 3/4	20	pcs	Thirty (30) calendar days
65	Eslon Blue Elbow 1/2 x 90° Plain	50	pcs	Thirty (30) calendar days
66	Eslon Blue Elbow 3/4 x 90° plain	50	pcs	Thirty (30) calendar days
67	Eslon Blue female connection 1/2	35	pcs	Thirty (30) calendar days
68	Eslon Blue female connection 3/4	10	pcs	Thirty (30) calendar days

*Hele*

69	Eslon Blue male connection 1/2	36	pcs	Thirty (30) calendar days
70	Eslon Blue male connection 3/4	10	pcs	Thirty (30) calendar days
71	Eslon Blue Pipe 3/4 S1000	50	length	Thirty (30) calendar days
72	Eslon Blue Tee Plain 1/2	35	pcs	Thirty (30) calendar days
73	Eslon Blue Tee Plain 3/4	10	pcs	Thirty (30) calendar days
74	Eslon Blue Tee Threaded 1/2	35	pcs	Thirty (30) calendar days
75	Eslon Blue Tee Threaded 3/4	10	pcs	Thirty (30) calendar days
76	Expansion Bolt with Shield 1/4 x 2in	40	pc	Thirty (30) calendar days
77	Expansion Shield Lag Screw 3/8 x 2in	50	pc	Thirty (30) calendar days
78	FICEM Board 4.5mm thk x 4"x 8"	150	sheet	Thirty (30) calendar days
79	FICEM Board 6mm thk x 4"x 8"	50	sheet	Thirty (30) calendar days
80	Ficem Screw #7 x 1/2in	2000	pcs	Thirty (30) calendar days
81	Ficem Sliding Nails 1in	1000	pcs	Thirty (30) calendar days
82	Finishing Nails # 1 1/2	5	kg	Thirty (30) calendar days
83	Finishing Nails # 1	5	kg	Thirty (30) calendar days
84	Finishing Nails # 2 1/2	50	kg	Thirty (30) calendar days
85	Finishing Nails # 3	50	kg	Thirty (30) calendar days
86	Flat Latex (Premium) Color: Light Gray see sample	10	gallon	Thirty (30) calendar days
87	Flat Latex (Premium) Color: White see sample	35	gallon	Thirty (30) calendar days
88	GI C Purlins 2in x 3in x 6m x 1.5mm THK	10	length	Thirty (30) calendar days
89	GI C Purlins 2in x 6in x 6m x 1.5mm THK	10	length	Thirty (30) calendar days
90	Glass Cutter (Diamond Tip. Heavy Duty cuts upto 25mm thk glass)	2	set	Thirty (30) calendar days
91	Gooseneck Lavatory Faucet (short)	20	pcs	Thirty (30) calendar days
92	Heavy Duty Gun Tacker Wires T50	5	box	Thirty (30) calendar days

*psale*



93	Hole Drawer Lock 22mm Heavy Duty	15	set	Thirty (30) calendar days
94	Jigsaw Blade No. 10S Wood	1	pc	Thirty (30) calendar days
95	Jigsaw Blade No. 1 for Metal	1	pc	Thirty (30) calendar days
96	Jigsaw Blade No. 2 Wood	1	pc	Thirty (30) calendar days
97	Jigsaw Blade No. 3 Wood	1	pc	Thirty (30) calendar days
98	Jigsaw Blade No. 8 Wood	1	pc	Thirty (30) calendar days
99	Kitchen Sink 14" x 20"	5	set	Thirty (30) calendar days
100	Lacquer Primer Surfacer	10	gallon	Thirty (30) calendar days
101	Lacquer Spot Putty	10	gallon	Thirty (30) calendar days
102	Lacquer Thinner	6	gallon	Thirty (30) calendar days
103	Lavatory Faucet (T-Handle)	20	pc	Thirty (30) calendar days
104	Liquid Declogger Heavy Duty for Sink and Drain	50	gallon	Thirty (30) calendar days
105	Lock Installation Kit Standard size (Hole Saw 2 1/2in. Wood Bit 7/8in. Hole saw Mandrel	1	set	Thirty (30) calendar days
106	Long Span Rib Type Pre-painted Roof: Color White 1.11m x 10.0m x .4mm thk	30	sheet	Thirty (30) calendar days
107	Loose Pin Hinges 3 1/2" x 3 1/2" x 3mm thk	12	pair	Thirty (30) calendar days
108	Marine Epoxy A-B High-Performance Marine Application	5	gallon	Thirty (30) calendar days
109	Marine Plywood 1/2" thk x 4" x 8'	15	sheet	Thirty (30) calendar days
110	Marine Plywood 1/4" thk x 4" x 8'	15	sheet	Thirty (30) calendar days
111	Marine Plywood 3/4" thk x 4" x 8'	30	sheet	Thirty (30) calendar days
112	Masking Tape 1"	10	roll	Thirty (30) calendar days
113	Masking Tape 2"	5	roll	Thirty (30) calendar days
114	Masonry Drill Bit 1/8 heavy duty	4	pcs	Thirty (30) calendar days
115	Masonry Drill Bit 3/8 heavy duty	4	pcs	Thirty (30) calendar days
116	Metal Black Screw 1 1/2in	1000	pcs	Thirty (30) calendar days

*Schedule of Requirements - Re-bidding of the Proposed Procurement for the Supply and Delivery of Supplies and Materials for Infrastructure Repair and Maintenance for USTP-CDO (1<sup>st</sup> Quarter 2022)*

*File*

117	Metal Black Screw 2 in	750	pcs	Thirty (30) calendar days
118	Metal Primer Color:Gray	10	gallon	Thirty (30) calendar days
119	Metal Screw 1/8" x 1/2" (1000pcs/box)	3	box	Thirty (30) calendar days
120	Metal Studs 2in x 3in x 10ft	75	length	Thirty (30) calendar days
121	Metal Track 2in x 3in x 10ft	75	length	Thirty (30) calendar days
122	Nylon String #45 (Tansi)	10	roll	Thirty (30) calendar days
123	Paint Roller # 7 Cotton w/ Pan	8	pcs	Thirty (30) calendar days
124	Paint Roller # 7 Foam w/ Pan	8	pcs	Thirty (30) calendar days
125	Paint Roller # 9 Cotton w/ Pan	8	pcs	Thirty (30) calendar days
126	Paint Roller # 9 Foam w/ Pan	8	pcs	Thirty (30) calendar days
127	Paint Brush # 1"	12	pcs	Thirty (30) calendar days
128	Paint Brush # 2"	12	pcs	Thirty (30) calendar days
129	Paint Brush # 4"	12	pcs	Thirty (30) calendar days
130	Paint Thinner	10	gallon	Thirty (30) calendar days
131	Paint Tinting Color Oil and Latex (Color: Hansa Yellow)	1	gallon	Thirty (30) calendar days
132	Paint Tinting Color Oil and Latex (Color: Lamp Black)	1	gallon	Thirty (30) calendar days
133	Paint Tinting Color Oil and Latex (Color: Raw Sienna)	1	gallon	Thirty (30) calendar days
134	Paint Tinting Color Oil and Latex (Color: Thalo Blue)	1	gallon	Thirty (30) calendar days
135	Paint Tinting Color Oil and Latex (Color: Thalo Green)	1	gallon	Thirty (30) calendar days
136	Paint Tinting Color Oil and Latex (Color: Venetian Red)	1	gallon	Thirty (30) calendar days
137	Paint Tinting Color Oil and Latex (Color:Burnt Umber)	1	gallon	Thirty (30) calendar days
138	Penetrating Oil WD-40	1	ltr	Thirty (30) calendar days
139	Phenolic Board 3/4in THK x 4ft x 8ft	10	sheet	Thirty (30) calendar days
140	Planer Blades 82mm (3 1/4) (1pair per pack) Heavy Duty	1	pack	Thirty (30) calendar days



141	Plastic Steel Epoxy 56.8g (S-5) High Strength (Resin and Hardener)	10	pack	Thirty (30) calendar days
142	Pneumatic Concealed Hinges (Full)	15	pair	Thirty (30) calendar days
143	Pneumatic Concealed Hinges (Half)	15	pair	Thirty (30) calendar days
144	Polyethelyne (PE) Coupling 1/2in ISO	15	pcs	Thirty (30) calendar days
145	Polyethelyne (PE) Coupling 2in ISO	3	pcs	Thirty (30) calendar days
146	Polyethelyne (PE) Coupling 3/4in ISO	15	pcs	Thirty (30) calendar days
147	Polyethelyne (PE) Pipe 1/2in ISO SDR17	2	roll	Thirty (30) calendar days
148	Polyethelyne (PE) Pipe 3/4in ISO SDR17	2	roll	Thirty (30) calendar days
149	Polyethelyne (PE) Threaded Coupling 1/2in ISO	5	pcs	Thirty (30) calendar days
150	Polyethelyne (PE) Threaded Coupling 2in ISO	2	pcs	Thirty (30) calendar days
151	Portland Cement	100	bag	Thirty (30) calendar days
152	Premium Semi-Gloss Latex (Color: Blue see sample)	5	gallon	Thirty (30) calendar days
153	Premium Semi-Gloss Latex (Color: Off White see sample)	40	gallon	Thirty (30) calendar days
154	Putty Knife 4in	4	pc	Thirty (30) calendar days
155	PVC Elbow 45 x 2in	15	pcs	Thirty (30) calendar days
156	PVC Elbow 45 x 3in	15	pcs	Thirty (30) calendar days
157	PVC Elbow 90 x 2in	15	pcs	Thirty (30) calendar days
158	PVC Elbow 90 x 3in	15	pcs	Thirty (30) calendar days
159	PVC Pipe 2inx 3m S1000	10	length	Thirty (30) calendar days
160	PVC Pipe 3inx 3m S1000	10	length	Thirty (30) calendar days
161	PVC Reducer 2in x 3/4in	2	pcs	Thirty (30) calendar days
162	PVC Tee 2in	10	pcs	Thirty (30) calendar days
163	PVC Tee 3in	10	pcs	Thirty (30) calendar days
164	Quick Dry Enamel Paint (Color Black see sample)	5	gallon	Thirty (30) calendar days

*Schedule of Requirements - Re-bidding of the Proposed Procurement for the Supply and Delivery of Supplies and Materials for Infrastructure Repair and Maintenance for USTP-CDO (1<sup>st</sup> Quarter 2022)*

*hck*

165	Quick Dry Enamel Paint (Color Brown see sample)	10	gallon	Thirty (30) calendar days
166	Roof Guard Paint (Color: White)	30	gallon	Thirty (30) calendar days
167	Rubber Mallet 16 oz	2	pcs	Thirty (30) calendar days
168	Rust Converter	3	gallon	Thirty (30) calendar days
169	Sand Paper # 120	50	pcs	Thirty (30) calendar days
170	Sand Paper # 60	50	pcs	Thirty (30) calendar days
171	Sand Paper # 80	50	pcs	Thirty (30) calendar days
172	Sand Paper #240	40	pcs	Thirty (30) calendar days
173	Screw Bits 65MM packs of 10	2	pack	Thirty (30) calendar days
174	Self Drilling Black Screw 1 1/2in	1500	pcs	Thirty (30) calendar days
175	Self Drilling Black Screw 2 in	1000	pcs	Thirty (30) calendar days
176	Shovel Pointed Wood Handle	5	pc	Thirty (30) calendar days
177	Silicon Sealant Clear	25	tube	Thirty (30) calendar days
178	Skimcoat. Color: white. 25kg per bag	20	bag	Thirty (30) calendar days
179	Solignum Wood preservative	3	gallon	Thirty (30) calendar days
180	Solvent Cement 1000cc	3	can	Thirty (30) calendar days
181	Table Saw Blade Carbide 7 1/4in x 2.0 x 25.4	1	pc	Thirty (30) calendar days
182	Teflon Tape 3/4	100	roll	Thirty (30) calendar days
183	Tek Screw 3in	5000	pc	Thirty (30) calendar days
184	Tek Screw Adaptor 10mm Magnetic 5pcs per pack	1	pack	Thirty (30) calendar days
185	Tek Screw Adaptor 12mm Magnetic 5pcs per pack	1	pack	Thirty (30) calendar days
186	Tek Screw Adaptor 8mm Magnetic 5pcs per pack	1	pack	Thirty (30) calendar days
187	Tile Adhesive	20	bag	Thirty (30) calendar days
188	Tile Grout 2kgs/pack Color Gray	10	pack	Thirty (30) calendar days

*McL*



189	Tile Grout 2kgs/pack Color White	10	pack	Thirty (30) calendar days
190	Triple Suction Cup Pad, Aluminum 3 Plates Hand Vacuum Lifter	2	set	Thirty (30) calendar days
191	Urinal with Flush Valve 363 x 270 x 580 mml with complete accessories- Royal Tern or any equivalent. Color : White	3	set	Thirty (30) calendar days
192	Wall Angle 25mm x 25mm x 2.4m x 0.5mm thk GA 25	150	length	Thirty (30) calendar days
193	Washed Sand	12	cu. m.	Thirty (30) calendar days
194	Waste Rug (Cotton)	5	kg	Thirty (30) calendar days
195	Water Closet ( CS 1316 SF TL 660 x 385 x 705 mm with Single Flush Trip Lever) with complete accessories - Royal Tern or any equivalent. Color : White	3	set	Thirty (30) calendar days
196	W-Clip 0.5mm THK	500	pcs	Thirty (30) calendar days
197	Welding Cable 35 sqmm ( for 300Amp)	15	meter	Thirty (30) calendar days
198	Welding Cable 70 sqmm ( for 500Amp)	20	meter	Thirty (30) calendar days
199	Welding Gloves Double Layered Double Stitched Water Resistant	2	pair	Thirty (30) calendar days
200	Welding Rod 6011	40	kg	Thirty (30) calendar days
201	Welding Rod 6012	40	kg	Thirty (30) calendar days
202	Wood Glue	10	kg	Thirty (30) calendar days
203	Wood Screw 1/8" x 1 2" (1000pcs/box)	3	kg	Thirty (30) calendar days
<b>***** Nothing Follows*****</b>				

*Hale*