

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Unit	Delivered, Weeks/Months
2	Internet Connection, 200 Mbps, CIR/Transmission Rate, Direct Fiber Optic Line, reliability -99%, Contract Period (12Months), Renewable annually based on the evaluation of Quality of Service (QoS), Bundled with atleast 13 Public IPs and 15 Cloud-managed Wi-Fi 6 Access Points with FULL access to Cloud Management System, redundant to existing internet connection	12	months	Thirty (30) calendar days
<b>***** Nothing Follows*****</b>				

*Iselle*

*f*