

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Unit	Delivered, Weeks/Months
LOT 1 – Electronic Load (P4,200,000.00)				
1	e-Load for GLOBE/TM	1	lot	Thirty (30) calendar days
2	e-Load for SMART/TNT/SUN	1	lot	Thirty (30) calendar days
LOT 2 – Internet Subscription Data Plan (P3,840,000.00)				
3	<p>Internet Data Plan: 12-month Subscription (Internet Data Plan: 12-month Subscription: Open Access Data: 4GB Study App Data: 1GB Bundled with Mobile Learning Device (BRANDED))</p> <p>Minimum Specifications for Mobile Learning Device: NetworkTechnology:GSM/HSPA/LTE Display: 8-Inch HD+ IPS display, 1280x800 pixel resolution, ~188ppi CPU: 1.3GHz mediaTek MTK8768 octa-core processor Memory: 2GB RAM, 32GB internal storage, expandable via microUSB Camera: 2-MP front camera, 5-MP rear camera Platform OS: Adnroid 10, EMUI 10 Connectivity: WiFi Power: 5100mAh battery, 5W charging</p>	400	bundle	Sixty (60) calendar days
LOT 3 – Internet Connection (P1,200,000.00)				
4	<p>Internet Data Plan: 12-month Subscription 200MB (Internet Data Plan: 12-month Subscription 200MB Leased Line, 1:1 CIR, Fiber connection, redundant to existing internet connection)</p> <p>Bundled with Same Network Cable TV Subscription (3 units) Free of use under Channel 116 slot Free 5 usable IP's</p>	1	bundle	Sixty (60) calendar days

Schedule of Requirements - Proposed Procurement for the Supply and Delivery for Lot 1 and Lot 2 and Supply, Delivery, Installation and Commissioning for Lot 3 of Data Connectivity to Support Flexible Learning Program

Jorda