

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Qty.	Unit	Delivered, Weeks/Months
1	Plyboard 3/4" thk x (W) 4ft. x (L) 8 ft.	51	sheets	Forty-Five (45) calendar days
2	Ordinary Plywood 1/2" thk x (W) 4ft. x (L) 8 ft.	60	pcs.	Forty-Five (45) calendar days
3	Ordinary Plywood 1/4" thk x (W) 4ft. x (L) 8 ft.	30	pcs.	Forty-Five (45) calendar days
4	Ordinary Plywood 3/4" thk x (W) 4ft. x (L) 8 ft.	100	pcs.	Forty-Five (45) calendar days
5	Ordinary Plywood 1/8" thk x (W) 4ft. x (L) 8 ft.	50	pcs.	Forty-Five (45) calendar days
6	FICEM Board 4.5mm thk x 4"x 8"	80	sheets	Forty-Five (45) calendar days
7	FICEM Board 6mm thk x 4"x 8"	50	sheets	Forty-Five (45) calendar days
8	Cutting Disc 4" x .040" x 5/8" (Metal)	100	pcs.	Forty-Five (45) calendar days
9	Flat Latex, 4L per gallon	30	gals.	Forty-Five (45) calendar days
10	Flat Latex, 4L per gallon, Black	6	gals.	Forty-Five (45) calendar days
11	Flat Latex (Premium), Color: White	20	gals.	Forty-Five (45) calendar days
12	Flat Latex (Premium), Color: Light Gray	10	gals.	Forty-Five (45) calendar days
13	Premium Semi-Gloss Latex, Color: Royal Blue	10	gals.	Forty-Five (45) calendar days
14	Premium Semi-Gloss Latex, Color: Golden Yellow	10	gals.	Forty-Five (45) calendar days
15	Semi-Gloss Latex, White	50	gals.	Forty-Five (45) calendar days
16	Wood Stain, 1L per can	5	can	Forty-Five (45) calendar days
17	Formica Sheets 4ft x 8ft	15	sheets	Forty-Five (45) calendar days

18	Semi-Gloss Latex, Black	10	gals.	Forty-Five (45) calendar days
19	Door Knob Entrance Lockset Cylindrical Stainless Finish (Heavy Duty)	40	sets	Forty-Five (45) calendar days
20	Sand Paper # 36	15	sheets	Forty-Five (45) calendar days
21	Sand Paper # 80	50	sheets	Forty-Five (45) calendar days
22	Sand Paper # 100	50	sheets	Forty-Five (45) calendar days
23	Sand Paper # 120	50	sheets	Forty-Five (45) calendar days
24	Sand Paper # 240	90	sheets	Forty-Five (45) calendar days
25	Epoxy Reducer	10	gals.	Forty-Five (45) calendar days
26	Lacquer Putty	15	gals.	Forty-Five (45) calendar days
27	Lacquer Primer	20	gals.	Forty-Five (45) calendar days
28	Lacquer Thinner	30	gals.	Forty-Five (45) calendar days
29	Lacquer Sanding Sealer	10	gals.	Forty-Five (45) calendar days
30	Lacquer Flo	10	gals.	Forty-Five (45) calendar days
31	Screw Bit	10	pcs.	Forty-Five (45) calendar days
32	1/8" Metal Drill Bit	20	pcs.	Forty-Five (45) calendar days
33	9/64" Metal Drill Bit	20	pcs.	Forty-Five (45) calendar days
34	Clear Gloss Lacquer	10	gals.	Forty-Five (45) calendar days
35	Dead Flat Lacquer	10	gals.	Forty-Five (45) calendar days
36	All Around Elastometric Water Proofing Sealant	10	liter	Forty-Five (45) calendar days
37	Portland Cement	100	bags	Forty-Five (45) calendar days

38	Concrete Epoxy A	10	gals.	Forty-Five (45) calendar days
39	Concrete Epoxy B	10	gals.	Forty-Five (45) calendar days
40	Powder Base, to be mixed with Concrete	50	bags	Forty-Five (45) calendar days
41	Tile Grout, 2kgs per pack	15	pack	Forty-Five (45) calendar days
42	Expansion Bolt with Shield, 3/4 x 2in	100	pcs	Forty-Five (45) calendar days
43	Silicon Sealant, Clear	30	tubes	Forty-Five (45) calendar days
44	Silicon Sealant, White	20	tubes	Forty-Five (45) calendar days
45	Whole saw for wood (12mm - 100mm)	1	set	Forty-Five (45) calendar days
46	Whole saw for metal (12mm - 100mm)	1	set	Forty-Five (45) calendar days
47	Hacksaw Blade	10	pcs.	Forty-Five (45) calendar days
48	Paint Brush 1"	30	pcs.	Forty-Five (45) calendar days
49	Paint Brush 2"	35	pcs.	Forty-Five (45) calendar days
50	Paint Brush 3"	31	pcs.	Forty-Five (45) calendar days
51	Paint Brush 4"	20	pcs.	Forty-Five (45) calendar days
52	Pneumatic Concealed Hinges (Full)	20	pairs	Forty-Five (45) calendar days
53	Pneumatic Concealed Hinges (Half)	20	pairs	Forty-Five (45) calendar days
54	Wood Preservative for Termites/Insects	3	gals.	Forty-Five (45) calendar days
55	Elastomeric Waterproofing Paint, Color: White	20	gals.	Forty-Five (45) calendar days
56	1" x 1" x 8' Lumber S4S	30	length	Forty-Five (45) calendar days
57	1" x 2" x 8' Lumber S4S	30	length	Forty-Five (45) calendar days

58	2" x 2" x 8' Lumber S4S	40	length	Forty-Five (45) calendar days
59	2" x 3" x 8' Lumber S4S	40	length	Forty-Five (45) calendar days
60	Crushed Gravel 3/4	8	cu.m.	Forty-Five (45) calendar days
61	Washed Sand	15	cu.m.	Forty-Five (45) calendar days
62	Deformed Bars 12mm dia. x 6m G33	10	length	Forty-Five (45) calendar days
63	Deformed Bars 10mm dia. x 6m G33	10	length	Forty-Five (45) calendar days
64	#16 Tie Wire	30	kgs.	Forty-Five (45) calendar days
65	Pre Painted Ridge Roll, Color: White 0.3m x2.4m x 0.5mm thk	32	length	Forty-Five (45) calendar days
66	GI C Purlins 2in x 3in x 6m x 1.5mm THK	40	length	Forty-Five (45) calendar days
67	Roofing End Flashing 0.4mm THK x 2.4m	10	length	Forty-Five (45) calendar days
68	TekScrew adaptor (8mm)	10	pcs.	Forty-Five (45) calendar days
69	TekScrew adaptor (10mm)	10	pcs.	Forty-Five (45) calendar days
70	Metal Studs 2in x 3in x 10ft	80	length	Forty-Five (45) calendar days
71	Metal Track 2in x 3in x 10ft	30	length	Forty-Five (45) calendar days
72	Metal Furring	30	length	Forty-Five (45) calendar days
73	60cm x 60cm Granite Tiles white	100	pcs.	Forty-Five (45) calendar days
74	Baby Paint Roller 4" Cotton	70	pcs.	Forty-Five (45) calendar days
75	Baby Paint Roller 4" Foam	10	pcs.	Forty-Five (45) calendar days
76	Paint Roller #7	40	pcs.	Forty-Five (45) calendar days
77	Paint Roller #9	40	pcs.	Forty-Five (45) calendar days

78	Hand Riveter Heavy Duty	2	pcs.	Forty-Five (45) calendar days
79	Studs Plier Nailless Crimper single	3	pcs.	Forty-Five (45) calendar days
80	Loose Pin Hinges 3 1/2" x 3 1/2" x 3mm thk	10	pairs	Forty-Five (45) calendar days
81	600 mm PVC Panel Door (without door jamb, Color : Chestnut Brown)	2	sets	Forty-Five (45) calendar days
82	Blind Revits 1/8 x 1/2	10	box	Forty-Five (45) calendar days
83	Welding Rod #12	80	kgs	Forty-Five (45) calendar days
84	Welding Glove	2	pairs	Forty-Five (45) calendar days
85	Planer Blade	3	pcs.	Forty-Five (45) calendar days
86	Forstner Bit 35mm	1	pc.	Forty-Five (45) calendar days
87	Redifix Adhesive	30	gals.	Forty-Five (45) calendar days
88	Epoxy Adhesive	5	sets	Forty-Five (45) calendar days
89	Rugby, 4L per gallon	30	gals	Forty-Five (45) calendar days
90	Wood Glue	10	pcs.	Forty-Five (45) calendar days
91	Steel Cabinet Handle	30	pcs.	Forty-Five (45) calendar days
92	Drawer Slides Roller	50	pairs	Forty-Five (45) calendar days
93	Angle Bar 2" x 2"	10	length	Forty-Five (45) calendar days
94	Angle Bar 1/2" x 1/2"	10	length	Forty-Five (45) calendar days
95	Concealed Hinges C1	40	pairs	Forty-Five (45) calendar days
96	Concealed Hinges C3	60	pairs	Forty-Five (45) calendar days
97	Gypsum Screw Metal #1	500	pcs.	Forty-Five (45) calendar days

98	Gypsum Screw Metal #2	500	pcs.	Forty-Five (45) calendar days
99	Gypsum Screw Metal #3/4	1000	pcs.	Forty-Five (45) calendar days
100	Gypsum Screw Wood #1	1000	pcs.	Forty-Five (45) calendar days
101	Gypsum Screw Wood #2	500	pcs.	Forty-Five (45) calendar days
102	Nailer 25mm F25	5000	pcs.	Forty-Five (45) calendar days
103	Stone Sharpener 12 inch.	2	pcs.	Forty-Five (45) calendar days
104	Masking Tape #1	30	pcs.	Forty-Five (45) calendar days
105	Masking Tape #2	30	pcs.	Forty-Five (45) calendar days
106	Paint Thinner, 3L per bottle/can	20	pcs.	Forty-Five (45) calendar days
107	Acrylic Thinner, 3L per bottle/can	20	pcs.	Forty-Five (45) calendar days
108	Acrylic Primer, 4L per bottle/can	20	pcs.	Forty-Five (45) calendar days
109	Quick Dry Enamel, Black	10	gals.	Forty-Five (45) calendar days
110	Quick Dry Enamel, Brown	5	gals.	Forty-Five (45) calendar days
111	Putty/Body Filler, 3L per bottle/can	10	gals.	Forty-Five (45) calendar days
112	Oil Tinting Color : Lamp Black	10	can	Forty-Five (45) calendar days
113	Oil Tinting Color : Raw Sienna	10	can	Forty-Five (45) calendar days
114	Oil Tinting Color : Burnt Sienna	10	can	Forty-Five (45) calendar days
115	Oil Tinting Color : Burnt Umber	10	can	Forty-Five (45) calendar days
116	Latex Tinting Color : Lamp Black	10	can	Forty-Five (45) calendar days
117	Latex Tinting Color : Raw Sienna	10	can	Forty-Five (45) calendar days

118	Epoxy Enamel, Black	10	gals.	Forty-Five (45) calendar days
119	Epoxy Enamel, White	10	gals.	Forty-Five (45) calendar days
120	Push/flush Valve 1/2" brass chrome (Urinal)	10	set	Forty-Five (45) calendar days
121	Tapelon Tape seal 3/4 "	60	pcs.	Forty-Five (45) calendar days
122	PVC Pipe Elbow	16	pcs.	Forty-Five (45) calendar days
123	PVC Pipe 4"Ø x 3m S1000	12	length	Forty-Five (45) calendar days
124	Water Closet (CS 1316 SF TL 660 x 385 x 705 mm with Single Flush Trip Lever) with complete accessories, Color : White	10	sets	Forty-Five (45) calendar days
125	PE Connector 3/4 (Male with Thread)	30	pcs.	Forty-Five (45) calendar days
126	PE Connector 1/2 (Male with Thread)	30	pcs.	Forty-Five (45) calendar days
127	PE Connector 1/2 (Female with Thread)	30	pcs.	Forty-Five (45) calendar days
128	Stainless Faucet Plain Bib	40	pcs.	Forty-Five (45) calendar days
129	Stainless Flexible Hose 1/2 x 1/2 x 12"	40	pcs.	Forty-Five (45) calendar days
130	Stainless Flexible Hose 1/2 x 1/2 x 18"	40	pcs.	Forty-Five (45) calendar days
131	Gooseneck Lavatory Faucet (short)	40	pcs.	Forty-Five (45) calendar days
132	Stainless Lavatory Faucet Single Cold	30	pcs.	Forty-Five (45) calendar days
133	Ordinary Faucet (brass)	50	pcs.	Forty-Five (45) calendar days
134	PVC Pipe Blue Elbow with Thread 1/2	30	pcs.	Forty-Five (45) calendar days
135	PVC Pipe Blue Elbow 1/2 x 90° Plain	40	pcs.	Forty-Five (45) calendar days
136	PVC Pipe Blue Elbow 3/4 x 90° plain	10	pcs.	Forty-Five (45) calendar days
137	PVC Pipe Blue Tee 3/4	10	pcs.	Forty-Five (45) calendar days

138	PVC Pipe Blue coupling 3/4	10	pcs.	Forty-Five (45) calendar days
139	PVC Pipe Blue male connection 3/4	10	pcs.	Forty-Five (45) calendar days
140	PVC Pipe Blue female connection 3/4	12	pcs.	Forty-Five (45) calendar days
141	PVC Pipe Blue male connection 1/2	30	pcs.	Forty-Five (45) calendar days
142	PVC Pipe Blue female connection 1/2	30	pcs.	Forty-Five (45) calendar days
143	PVC Pipe Blue Tee Plain 1/2	30	pcs.	Forty-Five (45) calendar days
144	GI Nipple 1 1/2 x 6	30	pcs.	Forty-Five (45) calendar days
145	GI bell reducer 2 1/2 x 1 1/2	10	pcs.	Forty-Five (45) calendar days
146	GI bushing Reducer 2 x 1 1/2	10	pcs.	Forty-Five (45) calendar days
147	Steel Narrow (large size)	5	pcs.	Forty-Five (45) calendar days
148	GI Nipple 1 x 2	5	pcs.	Forty-Five (45) calendar days
149	GI Elbow 1 x 90°	5	pcs.	Forty-Five (45) calendar days
150	Lavatory Faucet (T-Handle)	24	pcs.	Forty-Five (45) calendar days
151	Angle Valve 1/2 x 1/2	15	pcs.	Forty-Five (45) calendar days
152	Gate Valve 1/2	10	pcs	Forty-Five (45) calendar days
153	PVC Solvent 100c	20	can	Forty-Five (45) calendar days
154	Polyethylene Pipe 1/2 x 150m	1	bundle	Forty-Five (45) calendar days
155	Polyethylene Pipe 3/4 x 150m	1	bundle	Forty-Five (45) calendar days
156	PE Coupling 3/4"	30	pcs.	Forty-Five (45) calendar days
157	PE Coupling 1/2"	30	pcs.	Forty-Five (45) calendar days

158	PE Adaptor Male 1/2"	30	pcs.	Forty-Five (45) calendar days
159	PE Adaptor Female 1/2"	30	pcs.	Forty-Five (45) calendar days
160	PE Adaptor Male 3/4"	20	pcs.	Forty-Five (45) calendar days
161	PE Adaptor Female 3/4"	20	pcs.	Forty-Five (45) calendar days
162	Declogger (1 liter per bottle)	100	bottle	Forty-Five (45) calendar days
163	Drill with Hammer	2	pcs.	Forty-Five (45) calendar days
164	Aviation Straight Cut	2	pcs.	Forty-Five (45) calendar days
165	Shovel	6	pcs.	Forty-Five (45) calendar days
166	10" Magnetic Screwdriver	2	pcs.	Forty-Five (45) calendar days
167	10" Magnetic Flat Screwdriver	2	pcs.	Forty-Five (45) calendar days
168	Circular Saw Blade 7" - 24T	2	pcs.	Forty-Five (45) calendar days
169	Palitada	2	pcs.	Forty-Five (45) calendar days
170	VIS Reflective Vest	21	pcs.	Forty-Five (45) calendar days
171	Safety Rubber Boots, Large	3	sets	Forty-Five (45) calendar days
172	Safety Protective Gloves, Large	2	sets	Forty-Five (45) calendar days

******* Nothing Follows*******

I hereby verify to comply with all the above requirements.

Signature over printed name of the authorized representative

Company name

Date