

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Unit	Delivered, Weeks/Months
1	<b>Air Break Switch, 1200 Amps</b> * 38kV, Pole Mounted * With Bypass Arc Suppressor * Brand: Cooper USA	1	unit	Sixty (60) calendar days
2	<b>Automatic Circuit Recloser (ACR)</b> * 38kV, Vacuum Interrupter * Form G Controller * Brand: Cooper USA	1	unit	Sixty (60) calendar days
3	<b>Distribution Lines Upgrading</b> * Concrete Pole 45ft, 6pcs * ACSR Conductors 2/0 AWG -3,000 mtrs	1	lot	Sixty (60) calendar days
4	Engineering Works, Labor, Installation and Commissioning	1	lot	Sixty (60) calendar days
5	<b>Primary Line Hardware &amp; Accessories</b> * Grounding System * Banking Conductors * Line Hardware & Accessories	1	lot	Sixty (60) calendar days
16	<b>Primary Metering Facilities</b> * Centralized Single Metering * Retirement of Individual Meters * Future Load Metering	1	lot	Sixty (60) calendar days
<b>***** Nothing Follows*****</b>				

*file*