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OFFICE OF THE BIDS AND AWARDS COMMITTEE II

Section VI. Schedule of Requirements

The delivery schedule, expressed in weeks or months, indicates the required delivery date which shall
be understood as the date the Goods are to be delivered to the project site.

Item
Number

Description

Quantity

Total

Delivery
Schedule

1.1

EMT LABORATORY EQUIPMENT
SEPARATION STATION

* Aluminum profile plate, approximately
700x350mm with cable guide

» Conveyor module, 300x400mm, DC

* Diffuse sensor, analog

« Stopper, simple, with valve

« Start-up valve with filter control valve

« Cable holder with hook-and-loop fastener
(pack of 10)

» Standard industrial multi-pin I/O interface
terminal block for digital and analog signal
connections

* Tool-less quick-lock clamping mounting
adapters compatible with the mounting
profile

* Trolley (700 x 350), with height adjustment
« Control console

» Workpiece Set ‘Cylindrical Bodies”

« PLC (Programmable Logic Controller)

* Analog cable, parallel, 2m

» Safety laboratory cable, 3m

* |IEC power cable 90°

* simulation box

» Must be compatible with the existing unit

« With one (1) day onsite training to all EMT
Faculty Members at USTP-Villanueva
Campus

Lot

Ninety (90)
Calendar
Days
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MOTOR DRIVES TRAINING SYSTEM

» Motor Drives (Student Manual)

 Motor Drives (Instructor Guide)

» Troubleshooting (Student Manual)

« Troubleshooting (Instructor Guide)

» Power Diodes

» DC Motor

* AC Drive

* DC Drive

» Must be compatible with the existing unit
*With one (1) day onsite training to all EMT
Faculty Members at USTP-Villanueva
Campus

y o

HEAVY DUTY 3D PRINTER

* Sets up in 15mins
« High-speed CoreXY structure up to
20,000mm/s? acceleration
« Upgradable and customizable flexibility
« Microprocessor-controlled electronics
featuring active vibration compensation,
pressure advance, integrated internal
chamber camera for remote monitoring,
integrated internal LED chamber lighting,
and Wi-Fi connectivity.
* 3D printer Carbon
* Build Plate
« 3D printer Filament Samples (Random
color)
* Accessory Box
2 « With 3D printer Filament Starter Pack at 1
least 1kg

-5x Polyterra PLA

-5x Polylite PLA

-5x Polylite ABS

-5x Polylite PETG

-5x Polylite PLA pro
« Printing Technology: Fused Deposition
Modeling (FDM) / Fused Filament
Fabrication (FFF)
« Chassis Frame: Heavy-duty rigid metal
frame (Steel or Aluminum)
« Enclosure/Shell: Fully enclosed structure
with clear viewing panels
 Hot End: All Metal
« Extruder Gears: Steel
» Nozzle: Stainless Steel
« Max Hot End Temp: atleast 300°C
» Max Build Plate Temp: atleast 100°C

Lot

Thirty (30)
Calendar
Days
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* Part Cooling Fan: Closed Loop Control

* Air Filter: Activated Carbon Filter
 Supported Filament: PLA, PETG, TPU, ABS,
ASA, PVA, PET

* Integrated or compatible Automatic Multi-
Filament/Multi-Material Management System
capable of holding and automatically switching
between a minimum of four (4) filament spools
» With one (1) day onsite training to all EMT
Faculty Members at USTP-Villanueva Campus

*** Nothing Follows***

| hereby verify to comply with all the above requirements.

Signature over printed name of the authorized representative

Company name

Date
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