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(Bill oP ('Iuan%hes)
- PROPOSED REPAIR AND IMPROVEMENT OF FINANCE ROOFING FOR USTP-CDO CAMPUS CY 2026
- THREE MILLION FOUR HUNDRED FIFTY THOUSAND PESOS AND 00/100 (P3,450,000.00) ONLY

: REPAIR AND IMPROVEMENT OF FINANCE ROOFING FOR USTP-CDO CAMPUS CY 2026

SOURCE OF FUND . IGF FY 2026
CONTRACT DURATION  : ONE HUNDRED TWENTY (120) CALENDAR DAYS (ONE LOT)
ITEM NO. DESCRIPTION/SPECIFICATIONS Qry UNIT UNIT PRICE AMOUNT
1.0 Mobilization and Demobilization 1.0000 lot
2.0 Site Clearing 1.0000 lot
3.0 Demolition and Removal Works 1,265.7600 sg.m.
4.0 Scaffolding Works 1.0000 lot
5.0 Steel Roof Framing 1.0000 lot
6.0 Roofing Works 1,291.2063 sg.m.
7.0 Ceiling Works 276.6600 sg.m.
8.0 Cladding Works 286.4267 sQ.m.
9.0 Painting Works 453.4032 sg.m.
TOTAL

Total Bid Price in Figure:
Total Bid Price in Words:
Name and Signature of Bidder:

guarantee that an award will be made.

All bid proposals must be sealed in envelopes properly labeled and submitted to this University on or before the
deadiine of submission of bids, JULY 06, 2026 (MONDAY), 01:30 P.M. at the Conference Room, Procurement Services Section, 2nd
Floor DRER Gymnasium, USTP-CDO Campus, C.M. Recto Avenue, Lapasan, Cagayan de Oro City.

The University of Science and Technology of Southern Philippines — Cagayan de Oro (USTP-CDO) Campus assumes no
responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid. The USTP-
CDO Campus neither assumes any obligation for whatsoever losses that the bidders may incur in the preparation on their bids nor

ATTY. JONATHAN S. OCHE,y.
BAC | Chairperson
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