



**NOTICE OF POSTPONEMENT # 01-INFRA-2021**

July 19, 2021

PROJECT: PROPOSED PROCUREMENT FOR THE SUPPLY, DELIVERY, INSTALLATION, AND COMMISSIONING OF INTERNET CONNECTIVITY FOR USTP-OROQUIETA CAMPUS

With reference to the Inter-Agency Task Force (IATF) Resolution No.127-E Series of 2021 dated July 15, 2021 placing the "City of Cagayan de Oro under Enhanced Community Quarantine (ECQ) until July 31, 2021", and with reference to Government Procurement Policy Board (GPPB) Resolution No. 09-2020 dated 7 May 2020, **notice** is hereby given to all concerned that the scheduled Pre-bid Conference for the above stated project is moved from July 21, 2021, 02:00 P.M. to August 02, 2021, 10:00 A.M, and, accordingly, the Deadline for Submission and Opening of Bids is moved from August 02, 2021, 10:00 A.M. to August 16, 2021, 10:00 A.M.

Please be guided accordingly.

Thank you.

**ATTY. KENNETH M. KEMPIS**

BAC II Chairperson