



NOTICE OF POSTPONEMENT # 02-INFRA-2021

July 30, 2021

PROJECT: PROPOSED CONSTRUCTION OF THREE (3) STOREY USTP-CDO CAMPUS RESIDENCES BUILDING PHASE 1

With reference to the Inter-Agency Task Force (IATF) RESOLUTION NO. 130-A Series of 2021 dated July 29, 2021 placing Cagayan de Oro City under Enhanced Community Quarantine (ECQ) until 07 August 2021, and with reference to Government Procurement Policy Board (GPPB) Resolution No. 09-2020 dated 7 May 2020, **notice** is hereby given to all concerned that the scheduled Deadline for Submission and Opening of Bids for the above stated project is moved from August 02, 2021, 02:00 P.M. to August 09, 2021, 02:00 P.M.

The invited observers may use the same link provided in the original notice.

Please be guided accordingly.

Thank you.

ATTY. KENNETH M. KEMPIS

BAC II Chairperson