



Office of the Bids and Awards Committee

Cagayan de Oro

NOTICE OF POSTPONEMENT # 01-INFRA-2021

July 19, 2021

PROJECT: PROPOSED CONSTRUCTION OF THREE (3) STOREY USTP-CDO CAMPUS RESIDENCES BUILDING PHASE 1

With reference to the Inter-Agency Task Force (IATF) Resolution No.127-E Series of 2021 dated July 15, 2021 placing the “*City of Cagayan de Oro under Enhanced Community Quarantine (ECQ) until July 31, 2021*”, and with reference to Government Procurement Policy Board (GPPB) Resolution No. 09-2020 dated 7 May 2020, **notice** is hereby given to all concerned that the scheduled Deadline for Submission and Opening of Bids for the above stated project is moved from July 21, 2021, 10:00 A.M. to August 02, 2021, 02:00 P.M.

Please be guided accordingly.

Thank you.

ATTY. KENNETH M. KEMPIS
BAC II Chairperson