

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Descriptions	QTY	Unit	Delivery, Weeks/Months
1	#16 Tie Wire	25	kgs	Thirty (30) Calendar Days
2	1" x 1" x 10' Mahogany Lumber S4S	12.5	length	Thirty (30) Calendar Days
3	1" x 2" x 10' Mahogany Lumber S4S	9	length	Thirty (30) Calendar Days
4	1.20m x 1.70m H Frame Scaffolding System: - GI Schedule 40 - 2 pcs H Main Frame - 2 pcs Cross Brace - 4 pcs Joint Pin	6	set	Thirty (30) Calendar Days
5	1/8" Metal Drill Bit	5	pcs.	Thirty (30) Calendar Days
6	2" x 2" x 10' Mahogany Lumber S4S	20	length	Thirty (30) Calendar Days
7	2" x 3" x 10' Mahogany Lumber S4S	20	length	Thirty (30) Calendar Days
8	3" Umbrella Nails	15	kg	Thirty (30) Calendar Days
9	3/4 X 3/16 METAL CREW (1000pcs/box)	10	box	Thirty (30) Calendar Days
10	600 mm PVC Panel Door (without door jamb, Color : Chestnut Brown)	2	sets	Thirty (30) Calendar Days
11	60cm x 60cm Granite Tiles (See sample) for Engineering Complex (see attached sample)	600	pcs	Thirty (30) Calendar Days
12	9/64" Metal Drill Bit	10	pcs.	Thirty (30) Calendar Days
13	Acrytile Cast	10	gals.	Thirty (30) Calendar Days
14	Acrytile Primer	10	gals.	Thirty (30) Calendar Days
15	All around Sealant (VulcaSeal or any Equivalent)	5	liter	Thirty (30) Calendar Days
16	Angle Valve 1/2 x 1/2	15	pcs	Thirty (30) Calendar Days
17	Baby Paint Roller 4" Cotton with pan	5	pcs	Thirty (30) Calendar Days
18	Baby Paint Roller 4" Foam with pan	5	pcs	Thirty (30) Calendar Days



19	Blind Revits 1/8 x 1/2	10	box	Thirty (30) Calendar Days
20	Body Filler with Hardener	10	gal	Thirty (30) Calendar Days
21	Brass Gate Valve 1/2in	20	pcs	Thirty (30) Calendar Days
22	Brass Gate Valve 3/4in	10	pcs	Thirty (30) Calendar Days
23	Clear Glass 1.0m x 2.06m x 3/8in thk	1	panel	Thirty (30) Calendar Days
24	Concrete Nails 1 1/2"	10	kg	Thirty (30) Calendar Days
25	Concrete Nails 3"	25	kg	Thirty (30) Calendar Days
26	Concrete Nails 4"	15	kg	Thirty (30) Calendar Days
27	Concrete Primer, White	5	gals.	Thirty (30) Calendar Days
28	Contact Cement Rugby	5	gallons	Thirty (30) Calendar Days
29	Crushed Gravel 3/4	10	cu.m.	Thirty (30) Calendar Days
30	Cut-Off Wheel Blade 14"	10	pcs	Thirty (30) Calendar Days
31	Cutting Disc 4" x .040" x 5/8"	10	pcs	Thirty (30) Calendar Days
32	CW Nails # 2 1/2	25	kg.	Thirty (30) Calendar Days
33	CW Nails # 3	50	kg.	Thirty (30) Calendar Days
34	CW Nails # 4	50	kg.	Thirty (30) Calendar Days
35	Deformed Bars 10mm dia. x 6m G33	30	length	Thirty (30) Calendar Days
36	Deformed Bars 12mm dia. x 6m G33	9	length	Thirty (30) Calendar Days
37	Diamond Cutter #4 (wet/dry, 4"/105 x 20/2.0mm)	5	pcs	Thirty (30) Calendar Days
38	Door Deadbolt set	10	pcs	Thirty (30) Calendar Days
39	Door Knob Entrance Lockset Cylindrical Stainless Finish (Heavy Duty)	10	sets	Thirty (30) Calendar Days
40	Elastomeric Waterproofing Paint (Color: White)	10	gals.	Thirty (30) Calendar Days
41	EPOXY PRIMER REDUCER	2	gal	Thirty (30) Calendar Days
42	EPOXY PRIMER, WHITE	20	gals.	Thirty (30) Calendar Days
43	Eslon Blue coupling 3/4	10	pcs	Thirty (30) Calendar Days
44	Eslon Blue Elbow 1/2 x 90° Plain	10	pcs.	Thirty (30) Calendar Days

*Schedule of Requirements - Proposed Procurement for the Supply and Delivery of Supplies and Materials for Infrastructure Repair and Maintenance for USTP-CDO*

45	Eslon Blue Elbow 3/4 x 90° plain	10	pcs.	Thirty (30) Calendar Days
46	Eslon Blue female connection 1/2	35	pcs	Thirty (30) Calendar Days
47	Eslon Blue female connection 3/4	12	pcs	Thirty (30) Calendar Days
48	Eslon Blue male connection 1/2	35	pcs	Thirty (30) Calendar Days
49	Eslon Blue male connection 3/4	10	pcs	Thirty (30) Calendar Days
50	Eslon Blue Pipe 3/4 S1000	20	lengths	Thirty (30) Calendar Days
51	Eslon Blue Tee 3/4	10	pcs	Thirty (30) Calendar Days
52	Expansion Bolt with Shield 1/4 x 2in	50	pcs	Thirty (30) Calendar Days
53	FICEM Board 4.5mm thk x 4"x 8"	10	sheets	Thirty (30) Calendar Days
54	FICEM Board 6mm thk x 4"x 8"	20	sheets	Thirty (30) Calendar Days
55	FICEM Facia Board (Pre-cut Senepa) 243.84 cm x 25.4 cm x 0.9 cm THK	39	sheets	Thirty (30) Calendar Days
56	Finishing Nails # 1	25	kg.	Thirty (30) Calendar Days
57	Finishing Nails # 1 1/2	25	kg.	Thirty (30) Calendar Days
58	Finishing Nails # 2	25	kg.	Thirty (30) Calendar Days
59	Finishing Nails # 3	25	kg.	Thirty (30) Calendar Days
60	Flat Latex (Premium) Color: Light Gray, (see attached sample)	5	gals.	Thirty (30) Calendar Days
61	Flat Latex (Premium) Color: White, (see attached sample)	40	gals.	Thirty (30) Calendar Days
62	Float Switch	1	pcs	Thirty (30) Calendar Days
63	Float Valve 1"	1	pcs	Thirty (30) Calendar Days
64	Float Valve 1/2" PN20	2	pcs	Thirty (30) Calendar Days
65	Galvanised Scaffolding Plank catwalk with Hook 1200mm Length x 480mm Width x 1.5mm Thick	4	pcs	Thirty (30) Calendar Days
66	Galvanized Bushing Reducer 2in x 1/2 in	1	pcs	Thirty (30) Calendar Days
67	Gi bell reducer 2 1/2 x 1 1/2	10	pcs	Thirty (30) Calendar Days
68	Gi bushing Reducer 2 x 1 1/2	10	pcs	Thirty (30) Calendar Days
69	GI C Purlins 2in x 3in x 6m x 1.5mm THK	45	length	Thirty (30) Calendar Days



70	GI C Purlins 2in x 6in x 6m x 1.5mm THK	10	length	Thirty (30) Calendar Days
71	GI Elbow 1 x 90°	5	pcs.	Thirty (30) Calendar Days
72	GI Nipple 1 1/2 x 6	30	pcs	Thirty (30) Calendar Days
73	GI Nipple 1 x 2	5	pcs.	Thirty (30) Calendar Days
74	Gooseneck Lavatory Faucet (short)	20	pcs.	Thirty (30) Calendar Days
75	HCG Tank Fittings (see attached sample)	50	pcs.	Thirty (30) Calendar Days
76	Heavy Duty Gun Tacker Wires T50	20	box	Thirty (30) Calendar Days
77	Lacquer Thinner	5	gals.	Thirty (30) Calendar Days
78	Lavatory Faucet (T-Handle)	24	pcs.	Thirty (30) Calendar Days
79	Long Span Rib Type Pre-painted Roof: Color White 1.11m x 10.0m x .4mm thk	18	sheets	Thirty (30) Calendar Days
80	Long Span Rib Type Pre-painted Roof: Color White 1.11m x 5.0m x .4mm thk	54	sheets	Thirty (30) Calendar Days
81	Long Span Rib Type Pre-painted Roof: Color White 1.11m x 6.0m x .4mm thk	22	sheets	Thirty (30) Calendar Days
82	Long Span Rib Type Pre-painted Roof: Color White 1.11m x 6.7m x .4mm thk	60	sheets	Thirty (30) Calendar Days
83	Loose Pin Hinges 3 1/2" x 3 1/2" x 3mm thk	3	pairs	Thirty (30) Calendar Days
84	Marine Plywood 1/2" thk x 4" x 8'	12	pcs.	Thirty (30) Calendar Days
85	Marine Plywood 1/4" thk x 4" x 8'	10	pcs.	Thirty (30) Calendar Days
86	Marine Plywood 3/4" thk x 4" x 8'	25	pcs.	Thirty (30) Calendar Days
87	Masking Tape 1"	10	pcs	Thirty (30) Calendar Days
88	Masonry Drill Bit set (3/16, 1/4, 5/16, 3/8, 1/2 & 5/8 ), heavy duty	1	set	Thirty (30) Calendar Days
89	Metal Furring	78	length	Thirty (30) Calendar Days
90	Metal Screw 1/8" x 1/2" (1000pcs/box)	10	box	Thirty (30) Calendar Days
91	Metal Studs 2in x 3in x 10ft	30	length	Thirty (30) Calendar Days
92	Metal Track 2in x 3in x 10ft	30	length	Thirty (30) Calendar Days
93	Nylon String #45 (Tansi)	10	rolls	Thirty (30) Calendar Days
94	Paint Roller # 7 Cotton w/ Pan	5	pcs	Thirty (30) Calendar Days

95	Paint Roller # 7 Foam w/ Pan	6	pcs	Thirty (30) Calendar Days
96	Paint Brush # 1 1/2"	5	pcs	Thirty (30) Calendar Days
97	Paint Brush # 1"	5	pcs	Thirty (30) Calendar Days
98	Paint Brush # 2"	10	pcs	Thirty (30) Calendar Days
99	Paint Brush # 4"	10	pcs	Thirty (30) Calendar Days
100	Paint Brush 2 1/2"	3	pcs	Thirty (30) Calendar Days
101	Paint Thinner	10	gals.	Thirty (30) Calendar Days
102	Paver blocks (for parking areas)	2250	pcs	Thirty (30) Calendar Days
103	Phenolic Board 3/4in THK x 4ft x 8ft	80	sheets	Thirty (30) Calendar Days
104	Pneumatic Concealed Hinges (Full)	10	pairs	Thirty (30) Calendar Days
105	Pneumatic Concealed Hinges (Half)	10	pairs	Thirty (30) Calendar Days
106	Polyethelyne (PE) Coupling 1/2in ISO	20	pcs	Thirty (30) Calendar Days
107	Polyethelyne (PE) Coupling 3/4in ISO	20	pcs	Thirty (30) Calendar Days
108	Polyethelyne (PE) Pipe 1/2in ISO SDR17	3	rolls	Thirty (30) Calendar Days
109	Polyethelyne (PE) Pipe 3/4in ISO SDR17	2	rolls	Thirty (30) Calendar Days
110	Portland Cement	80	bags	Thirty (30) Calendar Days
111	Pre Painted Ridge Roll Color White 0.3m x2.4m x 0.4mm thk	45	length	Thirty (30) Calendar Days
112	Pre Painted Spanish Gutter Color White 18in x 2.4m x 0.4mm thk	26	length	Thirty (30) Calendar Days
113	Premium Semi-Gloss Latex (Color: Blue) (see attached sample)	5	gal	Thirty (30) Calendar Days
114	Premium Semi-Gloss Latex (Color: Off White) (see attached sample)	20	gal	Thirty (30) Calendar Days
115	Premium Semi-Gloss Latex (Color: Yellow) (see attached sample)	2	gal	Thirty (30) Calendar Days
116	Putty Knife 4in	2	pcs	Thirty (30) Calendar Days
117	PVC Pipe 3"Ø x 3m S1000	12	length	Thirty (30) Calendar Days
118	Roofing End Flashing 0.4mm THK x 2.4m	10	length	Thirty (30) Calendar Days
119	Rubber Mallet 16 oz	2	pcs	Thirty (30) Calendar Days

120	Sand Paper # 120	40	pcs.	Thirty (30) Calendar Days
121	Sand Paper # 80	40	pcs.	Thirty (30) Calendar Days
122	Self Drilling Black Screw 1 1/2in	2000	pcs	Thirty (30) Calendar Days
123	Silicon Sealant	20	tubes	Thirty (30) Calendar Days
124	Skimcoat, Color: white, 25kg per bag	15	bags	Thirty (30) Calendar Days
125	Solid Adjustable Base Jack for Scaffoldings Screw rod 30x600mm Base plate 120x120x5mm	8	pcs	Thirty (30) Calendar Days
126	Solid Adjustable U-Head Jack for Scaffoldings Screw rod 30x600mm Base plate 120x120x5mm	8	pcs	Thirty (30) Calendar Days
127	Solignum Wood preservative	4	gals.	Thirty (30) Calendar Days
128	Solvent Cement 400cc	5	can	Thirty (30) Calendar Days
129	Steel Narrow (large size)	5	pcs.	Thirty (30) Calendar Days
130	Teflon Tape 3/4	50	rolls	Thirty (30) Calendar Days
131	Tek Screw 3in	5000	pcs	Thirty (30) Calendar Days
132	Tile Adhesive	50	bags	Thirty (30) Calendar Days
133	Tile Grout 2kgs/pack	5	pack	Thirty (30) Calendar Days
134	Twisted White Cotton Rope 5/8in	50	meters	Thirty (30) Calendar Days
135	Urinal with Flush Valve 363 x 270 x 580 mml with complete accessories- Royal Tern or any equivalent, Color : White	8	pcs	Thirty (30) Calendar Days
136	Wall Angle 25mm x 25mm x .5mm thk	246	length	Thirty (30) Calendar Days
137	Washed Sand	15	cu.m.	Thirty (30) Calendar Days
138	Waste Rug	5	kgs.	Thirty (30) Calendar Days
139	Water Closet ( CS 1316 SF TL 660 x 385 x 705 mm with Single Flush Trip Lever) with complete accessories - Royal Tern or any equivalent, Color : White	6	sets	Thirty (30) Calendar Days
140	Welding Rod 6011x1/8	10	kgs	Thirty (30) Calendar Days
141	Wood Screw 1/8" x 1/2" (1000pcs/box)	4	box	Thirty (30) Calendar Days