

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Descriptions	QTY	Unit	Delivery, Weeks/Months
1.	7 Guards for the USTP-CDO Campus with NDP (C.M. Recto Avenue, Lapasan, Cagayan de Oro City)	7	7	One (1) Year
2.	16 Guards for the USTP-CDO Campus without NDP (C.M. Recto Avenue, Lapasan, Cagayan de Oro City)	16	16	